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M E M O R A N D U M 

    
   MANATEE COUNTY 

      FLORIDA 
 
 

Please accept the attached executed Agreement for the Warner’s Bayou Boat Ramp Site 
Improvements

 

 in accordance with the terms and conditions of the agreement.  This executed 
attached Agreement is authorized by Chapter 2-26 of the Manatee County Code and pursuant to 
the Purchasing Division’s Administrative Standards and Procedures Manual. 

 
     Please send a confirmation of the Recording to: 

• Chris Daley, Purchasing 
• MaryAnn Behrmann, Purchasing 
• Nicole Benshoff, Property  Management 
• Towanda Brinson, Accounts Payable- Finance Department 

 
 Thank you. If you require additional information, please call me at extension 3048. 
 
  

 
/cd 
Attachments to Board Records only:  (signed and dated: 1/15/2013

1) Award Confirmation (Source Selection) 
) 

2) Contract Document 
3) Notice to Proceed 

 

To: Vicki Tessmer, Supervisor 
Board Records 

From: Chris Daley, CPPB, Contract Specialist 
Purchasing Division 

Date:  January 24, 2013 

Subject: Contract Document: Landmark Services of Southwest Florida 
Warner’s Bayou Boat Ramp Site Improvements 

FINANCIAL MANAGEMENT 
DEPARTMENT 
Purchasing Division 
1112 Manatee Avenue West 
Bradenton, FL  34205 

Phone: 941.749.3048 
Fax: 941.749.3034 

chris.daley@mymanatee.org 

QAcevedo
New Stamp

QAcevedo
Typewritten Text
February 12, 2013

QAcevedo
Typewritten Text

QAcevedo
Typewritten Text

QAcevedo
Typewritten Text

QAcevedo
Typewritten Text
2/15/13 QA
Agmt emailed to all listed



FORM OF AGREEMENT 
BETWEEN THE 

COUNTY OF MANATEE, FLORIDA 
AND THE CONTRACTOR AS IDENTIFIED BELOW 

ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE 

AGREEMENT is made and entered into by and between the COUNTY OF 
MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the 

and Landmark Services of Southwest Florida hereinafter referred to as the 
"CONTRACTOR," duly authorized to transact business in the state of Florida, with 
offices located at 1950 Northgate Blvd., Unit 0-3, Sarasota, FL 34234. 

ARTICLE 1. WORK 

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to 
complete the Work for Warner's Bayou Boat Ramp Site Improvements in strict 

with Contract Documents listed in Article 6 of this agreement, all of which 
are a part hereof. 

ARTICLE 2. COMPENSATION 

compensation to the CONTRACTOR, the COUNTY shall pay and the 
CONTRACTOR will accept as full consideration for the performance of all Work 
required by (Warner's Bayou Boat Ramp Site Improvements Contract Documents 
listed in Article 6) subject to additions and deductions as provided therein, the sum of 
One Hundred Thirty Thousand. Seven Hundred Ninety-Six Dollars and Forty-six 

(i130,796.46) based on Completion Time of ~ calendar days 

ARTICLE 3. LIQUIDATED DAMAGES 

is the essence in this Agreement. As of the date of this Agreement, the 
rna,MO", that will be suffered by the County in the event of the Contractor's failure to 

timely complete the Work are impossible to determine. In lieu thereof, it is agreed that if 
fails to achieve Substantial Completion of the Work within ~ calendar 

issuance of the Notice to Proceed (accounting, however, for any extensions of 
pursuant to approved Change Orders), the Contractor shall pay to the 

as liquidated damages (and not as a penalty), the sum of i388 per calendar 

same. 

day beyond ~ days until the Contractor achieves Substantial 
The County shall have the option of withholding said liquidated damages 
Application(s) thereafter submitted by the Contractor. Alternatively, the 

shall immediately pay said sums to the County upon the County's demand 
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ARTICLE 4. ENGINEER 

The Manatee, Property Management Department, is responsible as the 
COUNTY and CPH Engineers hereinafter referred to as "ENGINEER," designed this 
project is responsible for technical/engineering reviews and decisions. The 
ENGINEER is a member of the OWNER'S project management team which is 
collectively responsible in ensuring the Work is completed in accordance with the 

nnT,rgr>T Documents. 

All communication involving this project will be addressed to AI Meronek, Project 
Manager, Property Management Department. All invoicing will be addressed to the 
attention of AI Meronek (address noted below) with invoice copies sent to Nathan 
Kraght, Engineers (address noted below). 

Manatee County Property Management Dept. 
Attention: AI Meronek 
Project Manager 
1112 Manatee Avenue West, #803 
Bradenton, Florida 34205 
Phone (941) 748-4501 ext. 3016 

CPH Engineers 
Attn: Nathan Kraght, P.E 
Engineer 
3277 Fruitville Road 
Sarasota, Florida 34237 
Phone (941) 365-4771 

Where terms ENGINEER and/or COUNTY are used in the Contract Documents, it 
shall mean the COUNTY'S project management team. 

ARTICLE 5. CONTRACTOR'S REPRESENTATIONS 

In induce COUNTY to enter into this Agreement, CONTRACTOR makes the 

following representations: 

1 CONTRACTOR has familiarized itself with the nature and extent of the 

Specification and Drawing Documents, Work, site, locality and all local conditions 

and laws and regulations that in any manner may affect cost, progress, 

performance or furnishing of the Work. 

CONTRACTOR has studied carefully all drawings of the physical conditions upon 

which CONTRACTOR is entitled to rely. 
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5.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

obtaining and carefully studying) all such examinations, investigations, 

explorations, tests, reports and studies which pertain to the physical conditions at 

or contiguous to the site or which otherwise may affect the cost, progress, 

performance or furnishing of the Work as CONTRACTOR considers necessary 

for the performance or furnishing of the Work at the Contract Price, within the 

Contract Time and in accordance with the other terms and conditions of the 

Contract Documents; and no additional examinations, investigations, 

explorations, tests, reports, studies or similar information or data are or will be 

required by CONTRACTOR for such purposes. 

CONTRACTOR has reviewed and checked all information and data shown or 

indicated on the Specification and Drawing Documents with respect to existing 

underground facilities at or contiguous to the site and assumes responsibility for 

accurate location of said underground facilities. Any additional examinations, 

investigations, explorations, tests, reports, studies or similar information or data 

respect of said underground facilities conducted by the CONTRACTOR will be 

done at the CONTRACTOR'S expense. 

5.5 CONTRACTOR has correlated the results of all such observations, 

examinations, investigations, explorations, tests, reports and studies with the 

and conditions of the Quote. 

CONTRACTOR has given COUNTY written notice of all conflicts, errors or 

discrepancies that have been discovered in the Specification and Drawing 

Documents and the written resolution thereof by OWNER is acceptable to 

CONTRACTOR. 

CONTRACTOR shall schedule and perform the Work subject to COUNTY'S 

approval and shall hold COUNTY harmless from all liabilities incurred due to 

CONTRACTOR'S failure to coordinate with the COUNTY. 
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ARTICLE 6. CONTRACT DOCUMENTS 

The Contract Documents which comprise the entire Agreement between COUNTY and 

concerning the Work consist of the following: 

1 This Agreement, General Terms and Conditions attached as ATTACHMENT itA", 

Conditions attached as ATTACHMENT "B", Project Specifications 

manual for Warner's Bayou Boat Ramp Improvements from CPH Engineers 

Performance and/or other Bonds and Insurance Certificate(s) 

Drawings/Plans for Warner's Bayou Boat Ramp Site Improvements 

6.4 Addendum number n/a to ~ inclusive 

CONTRACTOR'S Quote Form 

following, which may be delivered or issued after the effective date of the 

and are not attached hereto: all written Change Orders and other 

documents amending, modifying, or supplementing the Contract Documents. 

documents listed in paragraphs above are attached to this Agreement 

as noted otherwise above). There are no Contract Documents other 

those listed above in this Article 6. 
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ARTICLE 7. MISCELLANEOUS 

7.1 Terms used in this Agreement are defined in Article 1 of the General Conditions. 

No assignment by a party hereto of any rights under or interest in the Contract 

Documents will be binding on another party hereto without the written consent of 

the party sought to be bound; and specifically but without limitation, monies that 

may become due and monies that are due may not be assigned without such 

consent (except to the extent that the effect of this restriction may be limited by 

law); and unless specifically stated to the contrary in any written consent to an 

assignment, no assignment will release or discharge the assignee from any duty 

or responsibility under the Contract Documents. 

7.3 COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns 

and legal representatives to the other party hereto, its partners, successors, 

assigns and legal representatives in respect of all covenants, agreements and 

obligations contained in the Contract Documents. 
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AGREEMENT 
Warner's Bayou Boat Ramp Site Improvements 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be duly 
executed by their authorized representatives. 

By: 
_L--..L:-. 

Date: 
----~~~-----------------------

COUNTY OF MANATEE, FLORIDA 

By: 
Meli M. Wendel, CPPO 
Purchasing Official 
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ATTACHMENT “A”: GENERAL TERMS AND CONDITIONS OF THE CONTRACT 

C.01 
The agreement resulting from the acceptance of a bid shall be in the form of the 
agreement stated in this bid. 

CONTRACT FORMS 

 
C.02 

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this 
Contract or of his right, title, or interest therein, or his power to execute such 
Contract, or to assign any monies due or to become due thereunder to any other 
person, firm or corporation unless first obtaining the written consent of the County.  
The giving of such consent to a particular subcontractor assignment shall not 
dispense with the necessity of such consent to any further or other assignment. 

ASSIGNMENT OF CONTRACT 

 
C.03 

The Work will be completed and ready for final inspection within 
COMPLETION OF WORK 

60 

 

calendar days 
after the Notice to Proceed is issued. 

C.04 
If the Contractor refuses or fails to prosecute the Work, or any separable part 
thereof, with such diligence as will hinder its completion within the time specified, the 
County may seek damages.  The actual damages for delay will be impossible to 
determine and in lieu thereof, the Contractor shall pay to the Owner the sum of 

LIQUIDATED DAMAGES 

$388 

 

as fixed, agreed, and liquidated damages for each calendar day of the delay until the 
Work is finally accepted by the County and the Contractor and his Surety shall be 
liable for the amount thereof. 

C.05 
Contractor may apply for partial payment on monthly estimates, based on the 
amount of Work done or completed in compliance with the provisions of the 
Contract.  Contractor shall submit an application, on a standard pay application 
form provided or approved by the County, of an approximate estimate of the 
proportionate value of the Work done, items and locations of the Work 
performed up to and including the last day of the period then ending.  The 
County will then review said estimate and make any necessary revisions so that 
the estimate can receive approval for payment. If the Contractor and the County 
do not agree on the approximate estimate of the proportionate value of the Work 
done for any pay period, the determination of the County will be binding. The 
amount of said estimate after deducting any required retainage and all previous 
payments shall be due and payable to the Contractor, twenty (20) business days 
if County is its own Engineer of Record (EOR) or twenty-five (25) business days 
if outside agent approval is required after the pay estimate has been approved 
by the agent for the County. 

PAYMENT 

 
In accordance with the Prompt Payment Act, Section 218.735 (7), Florida 
Statutes, a punch list shall be formulated. 

 
Time allowed for development of punch list: 

1. Awarded Contracts with an estimated cost of less than $10 million will 
be within thirty (30) calendar days after reaching substantial 
completion. Substantial completion is defined as reaching beneficial 
occupancy or use. 
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C.05 
 
PAYMENT (Continued) 

2. Awarded Contracts with a cost of $10 million dollars or more will be 
within  thirty (30) calendar days OR if extended by Contract: up to 
sixty (60) calendar days after reaching substantial completion. 
Substantial completion is defined as reaching beneficial occupancy 
or use. 

 
The final Contract completion date must be at least thirty (30) days after delivery 
of the list of items. If the list is not provided to the awarded Contractor by the 
agreed upon date, the Contract completion time must be extended by the 
number of days the County exceeds the delivery date. 
  
It is the Contractor's responsibility for care of the materials. Any damage to or 
loss of said materials is the full responsibility of the Contractor. Any Periodical 
Pay Estimate signed by the Contractor shall be final as to the Contractor for any 
or all Work covered by the Periodical Pay Estimate. 
 
Any requests for payment of materials stored on site must be accompanied with 
a paid receipt.  The Contractor warrants and guarantees that title to all work, 
materials and equipment covered by any application for payment, whether 
incorporated in the project or not, will pass to the County at the time of payment 
free and clear of all liens, claims, security interests and encumbrances (hereafter 
referred to as "Liens"). 

 
The Contractor agrees to furnish an affidavit stating that all laborers, material 
men, and subcontractors have been paid on the project for Work covered by the 
application for payment and that a partial or complete release of lien, as may be 
necessary, be properly executed by the material men, laborers, subcontractors 
on the project for Work covered by the application for payment, sufficient to 
secure the County from any claim whatsoever arising out of the aforesaid Work. 

 
When the Contractor has completed the Work in compliance with the terms of 
the Contract Documents, he shall notify the County in writing that the project is 
ready for final inspection. The County will then advise the Contractor as to the 
arrangements for final inspection and what Work, if any, is required to prepare 
the project or a portion thereof for final inspection.  When the County determines 
the project or portion thereof is ready for final inspection, the County shall 
perform same.  Upon completion of final inspection, the County will notify 
Contractor of all particulars in which this inspection reveals that the Work is 
incomplete or defective.  Contractor shall immediately take such measures as 
are necessary to complete such Work or remedy such deficiencies.  When all 
such errors have been corrected, a final re-inspection will be made.  The 
process will be repeated until, in the opinion of the County, the project has been 
completed in compliance with the terms of the Contract Documents. 

 
When final acceptance has been made by the County, the County will make final 
payment of the Contract amount, plus all approved additions, less approved 
deductions and previous payments made. The Contract will be considered 
complete when all work has been finished, the final inspection made, approved 
as-builts received, and the project finally accepted in writing by the County. The 
Contractor's responsibility shall then terminate except as otherwise stated. 

 
 
 



Attachment A-Warners Bayou general terms and Conditions.doc    3 

C.06 
A retainage of 2.5% of the total contract amount shall be withheld from payments 
after 75% completion of the Work.  Upon substantial completion, this retainage shall 
be reduced to 1% of the total contract amount plus such amount as the Owner may 
reasonably deem necessary to repair, replace, complete or correct any damaged, 
defective, incorrect or incomplete work.  Upon final acceptance, the remaining 
retainage shall be included in the final payment. 

RETAINAGE 

 
C.07 

All work, materials, and equipment furnished as defined herein shall be 
guaranteed and warranted by the Contractor for a minimum period of three (3) 
years, unless otherwise specified, from final acceptance by the County to be free 
from defects due either to faulty materials or equipment or faulty workmanship.  

WARRANTY AND GUARANTEE PROVISIONS 

 
All materials, equipment, and workmanship furnished and installed by the 
Contractor is warranted and guaranteed by the Contractor to be such as to meet 
the required standards and to accomplish the purposes and functions required 
standards and to accomplish the purposes and functions of the project as 
defined, detailed, and specified herein. 
 
The County shall, following discovery thereof, promptly give written notice to the 
Contractor of faulty materials, equipment, or workmanship within the period of 
the guarantee and the Contractor shall promptly replace any part of the faulty 
equipment, material, or workmanship at his own cost.  These warranty and 
guarantee provisions create no limitations on the County as to any claims or 
actions for breach of guaranty or breach of warranty that the County might have 
against parties other than the Contractor, and do not constitute exclusive 
remedies of the County against the Contractor. 

 
C.08 

The contractor shall pay all royalties and license fees for equipment or processes in 
conjunction with the equipment and/or services being furnished.  Contractor shall 
defend all suits or claims for infringement of any patent, trademark or copyright, and 
shall save the County harmless from loss on account thereof, including costs and 
attorney's fees. 

ROYALTIES AND PATENTS 

 
C.09 

The contractor, by virtue of submitting the name and specifications of a 
manufacturer's product, will be required to furnish the named manufacturer's 
product.  Failure to perform accordingly may, in the County's sole discretion, be 
deemed a breach of contract, and shall constitute grounds for the County's 
immediate termination of the contract. 

AUTHORIZED PRODUCT REPRESENTATION 

 
C.10 

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA 
and/or other federal or state of Florida rules, regulations or other requirements, as 
each may apply. 

REGULATIONS 

 
 
 
 
 
 



Attachment A-Warners Bayou general terms and Conditions.doc    4 

C.11 
Any failure of the contractor to furnish or perform the Work (including, but not limited 
to, commencement of the Work, failure to supply sufficient skilled workers or suitable 
materials or equipment) in accordance with the contract, the County may order the 
stop of the Work, or any portion thereof, until the cause for such order has been 
eliminated.  If the contractor persistently fails to perform the Work in accordance with 
the contract, the County reserves the right to terminate the contract and select the 
next qualified bidder or readvertise this procurement in part or in whole.  The County 
reserves the right to cancel all or any undelivered or unexecuted portion of this 
contract with or without cause. 

CANCELLATION 

 
C.12 

The Contractor covenants and agrees to 
INDEMNIFICATION 

indemnify and save harmless

 

 the 
County, its agents and employees, from and against all claims, suits, actions, 
damages, causes of action, or judgments arising out of the terms of the resulting 
agreement for any personal injury, loss of life, or damage to the property 
sustained as a result of the performance or non-performance of services or 
delivery of goods; from and against any orders, judgments, or decrees, which 
may be entered against the County, its agents or employees; and from and 
against all costs, attorney's fees, expenses and other liabilities incurred in the 
defense of any such claim, suit or action, and the investigation thereof.  Nothing 
in the award, resulting Agreement, Contract or Purchase Order shall be deemed 
to affect the rights, privileges and immunities of the County as set forth in Florida 
Statute Section 768.28. 

C.13 
All manuals, schematics and handbooks shall be provided which are applicable to 
the equipment delivered.  An operators manual, parts manual and technician manual 
must also be provided.  Parts lists (manuals) must include OEM part numbers for 
items not manufactured by the bidder.  Vendor shall furnish two (2) copies of each. 

MANUALS, SCHEMATICS, HANDBOOKS 

 
C.14 

The contractor will not commence work under a contract until 
INSURANCE 

all insurance

 

 under 
this section and such insurance coverage as might be required by the County has 
been obtained.  The contractor shall obtain, and submit to Purchasing within 15 
calendar days of request, at his expense, the following minimum amounts of 
insurance (inclusive of any amounts provided by an umbrella or excess policy): 

a. Workers' Compensation/Employers' Liability 
Part One

 

 - There shall be no maximum limit (other than as limited by the 
applicable statute) for liability imposed by Florida Workers' Compensation Act 
or any other coverage required by the contract documents which are 
customarily insured under Part One of the standard Workers' Compensation 
Policy. 

Part Two - The minimum amount of coverage required by the contract 
documents which are customarily insured under Part Two of the standard 
Workers' Compensation Policy shall be: 

$100,000  (Each Accident) 
$500,000  (Disease-Policy Limit) 
$100,000

 
  (Disease-Each Employee) 
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C.14 
b. 
INSURANCE (Continued) 

The limits are to be applicable only to work performed under this contract and 
shall be those that would be provided with the attachment of the Amendment 
of Limits of Insurance (Designated Project or Premises) endorsement (ISO 
Form CG 25 03) to a Commercial General Liability Policy with the following 
minimum limits. 

Commercial General Liability 

General Aggregate: 
Products/Completed Operations Aggregate  
Personal and Advertising Injury     

$1,000,000 

Each Occurrence       
$300,000 

Fire Damage (Any One Fire)        $ Nil 
$300,000 

Medical Expense (Any One Person)       $ Nil 
 

c. 
Each Occurrence Bodily Injury and 

Business Auto Policy 

Property Damage Liability Combined    
Annual Aggregate (if applicable):  

$300,000 

 
$1,000,000 

d. 
The minimum OPC Policy limits per occurrence and, if subject to an 
aggregate, annual aggregate to be provided by the contractor shall be the 
same as the amounts shown above as the minimum per occurrence and 
general policy aggregate limits respectively required  

Owners Protective Liability Coverage 

for the Commercial General Liability coverage.  The limits afforded by the 
OPC Policy and any excess policies shall apply only to the Owner and the 
Owner's officials, officers, agents and employees and only to claims arising 
out of or in connection with the work under this contract. 

 
e. 

If this contract includes construction of or additions to above ground 
buildings or structures, contractor shall provide "Builder's Risk" insurance 
with the minimum amount of insurance to be 100% of the value of such 
addition(s), building(s), or structure(s). 

Property Insurance 

 
f. 

If this contract does not include construction of or additions to above 
ground building or structures but does involve the installation of machinery 
or equipment, contractor shall provide an "Installation Floater" with the 
minimum amount of insurance to be 100% of the value of such addition(s), 
building(s), or structure(s). 

Installation Floater 

 
g. 

Certificates of Insurance in triplicate evidencing the insurance coverage 
specified in the six above paragraphs a., b., c., d., e. and f., shall be filed with 
the Purchasing Director 

Certificates of Insurance and Copies of Polices 

before operations are begun.  The required 
certificates of insurance shall name the types of policy, policy number, date of 
expiration, amount of coverage, companies affording coverage, and also shall 
refer specifically to the bid number, project title and location of project.  
Insurance shall remain in force at least one year after completion and 
acceptance of the project by the County, in the amounts and types as stated 
herein, with coverage for all products and services completed under this 
contract. 
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C.14 
ADDITIONAL INSURED: Manatee County, a political subdivision of the State of 
Florida, shall be specifically named as additional insured on all applicable 
policies.  

INSURANCE (Continued) 

 
If the initial insurance expires prior to the completion of operations and/or services 
by the contractor, renewal certificates of insurance and required copies of policies 
shall be furnished by the contractor and delivered to the Purchasing Director 30 
(thirty) days prior to the date of their expiration. 

 
Nothing herein shall in any manner create any liability of the County in connection 
with any claim against the contractor for labor, services, or materials, or of 
subcontractors; and nothing herein shall limit the liability of the contractor or 
contractor's sureties to the County or to any workers, suppliers, materialmen or 
employees in relation to this contract. 
 

C.15  
The successful Bidder shall furnish surety bonds using the form prescribed in F.S. 
255.05, which is provided herein, as security for faithful performance of the Contract 
awarded as a result of this bid and for the payment of all persons performing labor 
and/or furnishing material in connection therewith.  Failure to provide the required 
bonds on the prescribed form may result in successful bidder being deemed 
nonresponsive.  Bonds must be in the form prescribed in F.S. § 255.05, and must 
not contain notice, demand or other terms and conditions, including informal pre-
claim meetings, not provided for in F.S. § 255.05. 

PERFORMANCE AND PAYMENT BONDS 

 
Surety of such bonds shall be in an amount equal to the bid award (100% each) 
issued by a duly authorized and nationally recognized surety company, authorized to 
do business in the State of Florida, satisfactory to this County.  The attorney-in-fact 
who signs the bonds must file with the bonds, a certificate and effective dated copy 
of power-of-attorney.  Performance and Payment bonds shall be issued to Manatee 
County, a political subdivision of the State of Florida, within fourteen (14) calendar 
days after notification of intent to award.   
 
In addition, pursuant to F.S. § 255.05(1) (b), prior to commencing work, the 
Contractor shall be responsible and bear all costs associated to record the 
Performance and Payment bond with the Manatee County Clerk of the Circuit Court.  
A certified copy of said recording shall be furnished to the Purchasing Division upon 
filing.  Pursuant to F.S. § 255.05(1) (b), the County will make no payment to the 
Contractor until the Contractor has complied with this paragraph. 

 
Furnishing of the recorded Performance and Payment bonds shall be requisite to 
execution of a Contract with the County.  Said Performance and Payment bonds will 
remain in force for the duration of the Contract with the premiums paid by the 
Contractor.  Failure of the successful Bidder to execute such Contract and to supply 
the required bonds shall be just cause for cancellation of the award.  The County 
may then contract with another acceptable Bidder or re-advertise this Invitation for 
Bid.  If another Bidder is accepted, and notice given within ninety (90) days after the 
opening of bids, this acceptance shall bind the Bidder as though they were originally 
the successful Bidder. 
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C.15  
Failure of the County at any time to require performance by the Contractor of any 
provisions set out in the Contract will in no way affect the right of the County, 
thereafter, to enforce those provisions. 

PERFORMANCE AND PAYMENT BONDS (Continued) 

 
C.16 

No claim for damages or any claim other than for an extension of time shall be made 
or asserted against the County by reason of any delays.  The Contractor shall not be 
entitled to an increase in the Total Contract Price or payment or compensation of 
any kind from the County or direct, indirect, consequential impact or other costs, 
expenses for damages, including but not limited to costs of acceleration or 
inefficiency arising because of delay, disruption, interference or hindrance from any 
cause whatsoever; provided, however, that this provision shall not preclude recovery 
or damages by the Contractor for hindrance or delays due solely to fraud, bad faith, 
or active interference on part of the County or its agents.  Otherwise, the Contractor 
shall only be entitled to extensions of the Contract Time as the sole and exclusive 
remedy for such resulting delay, in accordance with and to the extent specifically 
provided above. 

NO DAMAGES FOR DELAY 

 
C.17 

Any monies not paid by the County when claimed to be due to the Contractor under 
this Contract shall not be subject to interest including prejudgment interest.  Any 
monies not paid by the County when claimed to be due to the Contractor for 
damages awarded in the case of construction delays shall not be subject to 
prejudgment interest. 

NO INTEREST 

 
C.18 

This Contract and the rights and responsibilities hereunder shall not be construed 
more strongly against either party, regardless of the extent to which such party may 
have participated in the preparation hereof.  

CONSTRUCTION OF CONTRACT 
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ATTACHMENT “B” 

 
GENERAL CONDITIONS 

Whenever used in the Bid documents, the following terms have the meaning indicated 
which are applicable to both the singular and plural thereof: 

ARTICLE 1.  DEFINITIONS 

 
Addendum

 

 - Written or graphic instruments issued prior to the opening of Bids which 
clarify or change the Bidding documents or the Contract documents. 

Agreement

 

 - The written Agreement between Owner and Contractor covering the Work 
to be performed; other Contract documents are attached to the Agreement and made a 
part thereof as provided therein. 

Application for Payment

 

 - The form accepted by the Project Representative which is to 
be used by Contractor in requesting progress or final payments and which is to include 
such supporting documentation as is required by the Contract documents. 

Award

 

 - Acceptance of the Bid from the person, firm, or corporation which in the 
Owner’s sole and absolute judgment will under all circumstances best serve the public 
interest.  Award shall be made in accordance with Manatee County Code of Laws. 

Bid

 

 - The offer of the Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

Bidder

 

 - One who submits a Bid directly to the Owner, as distinct from a Sub-bidder, 
who submits a Bid to a Bidder. 

Bidding Documents

 

 - Consists of the Invitation for Bid, which includes but is not limited 
to the Bid Form, drawings, technical specifications, terms and conditions, and the 
proposed Contract documents (including all addenda issued prior to receipt of Bids); 
and becomes a part of the Agreement. 

Bonds
 

 - Performance and payment bonds and other instruments of security. 

Change Order

 

 - A document recommended by the Project Representative which is 
signed by Contractor and Owner and authorizes an addition, deletion, or revision in the 
Work or an adjustment in the Contract price or the Contract time, issued on or after the 
effective date of the Agreement. 

Compensable Delay

 

 - Any delay beyond the control and without the fault or negligence 
of the Contractor resulting from Owner-caused changes in the Work, differing site 
conditions, suspensions of the Work, or termination for convenience by Owner. 
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Contract Documents

 

 - The Agreement, addenda (which pertain to the Contract 
documents), Contractor's Bid (including documentation accompanying the Bid and any 
post-Bid documentation submitted prior to the Notice of Award), the bonds, the 
specifications, special provisions and the drawings, together with all amendments, 
modifications and supplements issued on or after the effective date of the Agreement. 

Contract Price

 

 - The monies payable by Owner to Contractor under the Contract 
documents as stated in the Agreement. 

Contract Time

 

 - The number of days or the date stated in the Notice to Proceed for the 
completion of the Work. 

Contractor

 

 - The person, firm or corporation with whom Owner has entered into an 
Agreement. 

Days

 

 - All references to days are to be considered calendar days except as specified 
differently. 

Defective

 

 - An adjective which when modifying the Work refers to work that is 
unsatisfactory, faulty or deficient, or does not conform to the Contract documents, or 
does not meet the requirements of any inspection, reference standard, test or approval 
referred to in the Contract documents, or has been damaged prior to Project 
Representative's recommendation of final payment (unless responsibility for the 
protection thereof has been assumed by Owner). 

Discretionary

 

 – Payment for all Work that shall be made only at the Owner’s discretion 
in order to satisfactorily complete the project in accordance with the plans and 
specifications. 

Drawings

 

 - The drawings which show the character and Scope of Work to be performed 
and which have been prepared or approved by Engineer and are referred to in the 
Bidding and Contract documents. 

Effective Date of the Agreement

 

 - The date indicated in the Agreement on which it 
becomes effective (date of execution). 

Excusable Delay

 

 - Any delay beyond the control and without the negligence of the 
Contractor, the Owner, or any other Contractor caused by events or circumstances such 
as, but not limited to, acts of God or of the public enemy, fires, floods, freight 
embargoes, acts of government other than Owner or epidemics.  Labor disputes and 
above average rainfall shall give rise only to excusable delays. 

Field Order

 

 - A written order issued by Project Representative which orders minor 
changes in the Work, but which does not involve a change in the Contract price or the 
Contract time. 
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Float or Slack Time

 

 - The time available in the progress schedule during which an 
unexpected activity can be completed without delaying substantial completion of the 
Work. 

Inexcusable Delay

 

 - Any delay caused by events or circumstances within the control of 
the Contractor, such as inadequate crewing, slow submittals, etc., which might have 
been avoided by the exercise of care, prudence, foresight, or diligence on the part of the 
Contractor. 

Non-prejudicial Delay

 

 - Any delay impacting a portion of the Work within the available 
total float or slack time and not necessarily preventing completion of the Work within the 
Contract time. 

Notice of Award

 

 - The written notice to the successful Bidder stating Award has been 
approved by the Board of County Commissioners; or by the Purchasing Official in 
accordance with Manatee County Code of Laws, Chapter 2-26, Manatee County 
Purchasing Ordinance. 

Notice of Intent to Award

 

 - The written notice to the apparent low Bidder stating Award 
has been recommended with final Award to be authorized by the Board of County 
Commissioners. 

Notice to Proceed

 

 - Written notice by Owner (after execution of Contract) to Contractor 
fixing the date on which the Contract time will commence to run and on which 
Contractor shall start to perform (ten (10) days from date of such notice) Contractor's 
obligations under the Contract documents. 

Owner
 

 - Manatee County, Florida, Board of County Commissioners. 

Preconstruction Conference

 

 - Prior to starting the Work, a meeting scheduled by Owner 
with Contractor to review the Work schedules, to establish procedures for handling shop 
drawings and other submissions, for processing periodical pay estimates, and such 
other matters as may be pertinent to the project. 

Prejudicial Delay

 

 - Any excusable or compensable delay impacting the Work and 
exceeding the total float available in the progress schedule, thus preventing completion 
of the Work within the Contract time unless the Work is accelerated. 

Pre-operation Testing

 

 - All field inspections, installation checks, water tests, 
performance tests and necessary corrections required of Contractor to demonstrate that 
individual components of the Work have been properly constructed and do operate in 
accordance with the Contract documents for their intended purposes. 

Project

 

 - The total construction of which the Work to be provided under the Contract 
documents may be the whole or a part as indicated elsewhere in the Contract 
documents. 
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Project Representative

 

 - The authorized representative of Owner who is assigned to the 
project or any part thereof. 

Schedule of Values

 

 – Unit prices shall be established for this Contract by the 
submission of a schedule of values. The Contractor shall submit a schedule of values 
within ten (10) days of Notice to Proceed date. The schedule shall include quantities 
and prices of items equaling the Total Bid Price and will subdivide the Work into 
components in sufficient detail to serve as the basis for progress payments during 
construction. Such prices will include an appropriate amount of overhead and profit 
applicable to each item of Work. Upon request of the County, the Contractor shall 
support the values with data which will substantiate their correctness. 

Shop Drawings

 

 - All drawings, diagrams, illustrations, schedules and other data which 
are specifically prepared by or for Contractor to illustrate some portion of the Work and 
all illustrations, brochures, standard schedules, performance charts, instructions, 
diagrams and other information prepared by a supplier and submitted by Contractor to 
illustrate material or equipment for some portion of the Work. 

Special Provisions:

 

 As required to define work or procedures not covered in the 
standard specifications, and as necessary to supplement or modify items in the 
standard specifications.  

Specifications - Those portions of the Contract documents consisting of written technical 
descriptions of materials, equipment, construction systems, standards and workmanship 
as applied to the Work and certain administrative details applicable thereto. 
 
Subcontractor - An individual or corporation having a direct contact with Contractor or 
with any other Subcontractor for the performance of a part of the Work at the site.  Such 
person or firm has contractual relations with the Contractor, not with the Owner. 
 
Substantial Completion - The Work (or a specified part thereof) has progressed to the 
point when, in the opinion of the Engineer as evidenced by Engineer's definitive 
certificate of substantial completion, it is sufficiently complete in accordance with 
Contract documents so that the Work can be utilized for the purposes for which it is 
intended; or if there be no such certificate issued, when final payment is due. 
 
Successful Bidder - The lowest, responsible and responsive Bidder to whom an Award 
is made. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, material man or vendor. 

 
Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels or other such facilities or attachments and any encasement containing 
such facilities which have been installed underground to furnish any of the following 
services or materials:  electricity, gases, steam, liquid petroleum products, telephone or 
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other communications, cable television, sewage and drainage removal, traffic or other 
control systems or water. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
 
Work - The entire completed construction or the various separately identifiable parts 
thereof required to be furnished under the Contract documents.  Work is the result of 
performing services, furnishing labor and furnishing and incorporating materials and 
equipment into the construction, all as required by the Contract documents. 
 
Work Directive Change - A written directive to Contractor, issued on or after the 
effective date of the Agreement and signed by Owner and recommended by Project 
Representative ordering an addition, deletion or revision in the Work, or responding to 
differing or unforeseen physical conditions under which the Work is to be performed or 
to emergencies.  A work directive change may not change the Contract price or the 
Contract time; but is evidence that the parties expect that the change directed or 
documented by a work directive change will be incorporated in a subsequently issued 
change order following negotiations by the parties as to its effect, if any, on the Contract 
price or Contract time. 
 
Written Amendment - A written amendment of the Contract documents, signed by 
Owner and Contractor on or after the effective date of the Agreement and normally 
dealing with the non-engineering or non-technical rather than strictly work related 
aspects of the Contract documents. 
 
ARTICLE 2.  PRELIMINARY MATTERS 
Computation of Time:  When time is referred to in the Contract documents by days, it 
will be computed to exclude the first and include the last day of such period.  If the last 
day of any such period falls on a Saturday or Sunday or legal holiday, such day will be 
omitted from the computation. 
 
2.1 The Contractor must submit a proposed schedule of the Work at the 

preconstruction conference. The purpose of this schedule is to enable the Owner 
to govern the Work, to protect the functions of the local government and its 
citizens and to aid in providing appropriate surveillance.  The Owner shall have 
the right to reschedule Work provided such rescheduling is in accord with the 
remainder of terms of the Contract.  The schedule shall show, as a minimum, the 
approximate dates on which each segment of the Work is expected to be started 
and finished, the proposed traffic flows during each month, the anticipated 
earnings by the Contractor for each month and the approximate number of crews 
and equipment to be used.  The Owner, after necessary rescheduling and 
obtaining additional information for specific purposes, shall review and approve 
the schedule.  The Contractor shall also forward to the Owner, as soon as 
practicable after the first day of each month, a summary report of the progress of 
the various parts of the Work under the Contract, in fabrication and in the field, 
stating the existing status, estimated time of completion and cause of delay, if 
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any.  Together with the summary report, the Contractor shall submit any 
necessary revisions to the original schedule for the Owner’s review and approval.  
In addition, more detailed schedules may be required by the Owner for daily 
traffic control. 
 

2.2 A Notice to Proceed may be given at any time within thirty (30) days after the 
effective date of the Agreement.  The Contract time will commence at the time 
specified in such notice.  Contractor shall start to perform the Work on the date 
specified in the Notice to Proceed, but no Work shall be done at the site prior to 
the date on which the Contract time commences to run. 
 

2.3 If at any time the materials and appliances to be used appear to the Owner as 
insufficient or improper for securing the quality of Work required or the required 
rate of progress, the Owner may order the Contractor to increase his efficiency or 
to improve the character of his Work and the Contractor shall conform to such an 
order.  The failure of the Owner to demand any increase of such efficiency of any 
improvement shall not release the Owner from his obligation to secure the quality 
of Work or the rate of progress necessary to complete the Work within the limits 
imposed by the Contract.  The Owner may require the Contractor to remove from 
the Work such employees as the Owner deems incompetent, careless, 
insubordinate or otherwise objectionable, or whose continued employment on the 
Work is deemed to be contrary to the Owner’s interest. 

 
2.4 The Owner reserves the right to let other Contracts in connection with this Work.  

The Contractor shall afford other Contractors reasonable opportunity for the 
introduction and storage of their materials and execution of their Work, and 
promptly connect and coordinate the Work with theirs. 

 
ARTICLE 3.  CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE 
3.1 The Contract documents comprise the entire Agreement between Owner and 

Contractor concerning the Work.  The Contract documents are complementary; 
what is called for by one is as binding as if called for by all.  The Contract 
documents will be construed in accordance with the laws and ordinances of the 
State of Florida and Manatee County. 

 
Should a conflict exist within the Contract documents, the precedence in 
ascending order of authority are as follows: 1) Standard Printed Contract 
Documents, 2) Special Conditions, 3) General Conditions, and 4) Drawings. 
Note: Computed dimensions shall govern over scaled dimensions.  

 
3.2 It is the intent of the Contract documents to describe a functionally complete 

project (or part thereof) to be constructed in accordance with the Contract 
documents.  Any work, materials or equipment that may reasonably be inferred 
from the Contract documents as being required to produce the intended result 
will be supplied whether or not specifically called for.  When words which have a 
well-known technical or trade meaning are used to describe work, materials, or 
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equipment, such words shall be interpreted in accordance with that meaning.  
Reference to standard specifications, manuals or codes of any technical society, 
organization or association, or to the laws or regulations of any governmental 
authority, whether such reference be specific or by implication, shall mean the 
latest standard specification, manual, code or laws or regulations in effect at the 
time of opening of Bids, except as may be otherwise specifically stated.  
However, no provision of any referenced standard specification, manual or code 
(whether or not specifically incorporated by reference in the Contract documents) 
shall be effective to change the duties and responsibilities of Owner, Contractor 
or Engineer, or any of their agents or employees from those set forth in the 
Contract documents. 
 

3.3 The Contract documents may be amended to provide for additions, deletions and 
revisions in the Work or to modify the terms and conditions thereof in one or 
more of the following ways: 

 
3.3.1 A Formal Written Amendment 

 
3.3.2 A Change Order 

 
3.3.3 Administrative Contract Adjustment (ACA) 

 
3.3.4 A Work Directive Change 
 

3.4 In addition, the requirements of the Contract documents may be supplemented 
and minor variations and deviations in the Work may be authorized in one or 
more of the following ways: 
 
3.4.1 Discretionary Work – Field Directive 

 
3.4.2 Engineer's approval of a Shop Drawing or sample 

 
ARTICLE 4.  CONTRACTOR'S RESPONSIBILITIES 
 
4.1 Contractor shall keep on the Work at all times during its progress a competent 

resident superintendent; who shall be the Contractor's representative at the site 
and shall have authority to act on behalf of Contractor.  All communications given 
to the superintendent shall be as binding as if given to Contractor. 
 

4.2 Contractor shall provide competent, suitable qualified personnel to survey and 
lay out the Work and perform construction as required by the Contract 
documents.  Contractor shall at all times maintain good discipline and order at 
the site.  Except in connection with the safety or protection of persons or the 
Work or property at the site or adjacent thereto and except as otherwise 
indicated in the Contract documents, all Work at the site shall be performed 
during regular working hours and Contractor will not permit overtime work or the 
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performance of work on Saturday, Sunday or legal holiday without Owner’s 
written consent given after prior notice to Engineer (at least seventy-two (72) 
hours in advance). 

 
4.2.1 Contractor shall pay for all additional engineering charges to the Owner for 

any overtime work which may be authorized.  Such additional engineering 
charges shall be a subsidiary obligation of Contractor and no extra 
payment shall be made by Owner on account of such overtime work.  At 
Owner’s option, overtime costs may be deducted from Contractor's 
monthly payment request or Contractor's retainage prior to release of final 
payment. 
 

4.3 Unless otherwise specified, Contractor shall furnish and assume full 
responsibility for all bonds, insurance, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities and all other facilities and 
incidentals necessary for the furnishing, performance, testing, start-up and 
completion of the Work. 
 

4.4 All materials and equipment shall be of good quality and new, except as 
otherwise provided in the Contract documents.  If required by Engineer, 
Contractor shall furnish satisfactory evidence (including reports of required tests) 
as to the kind and quality of materials and equipment.  All materials and 
equipment shall be applied, installed, connected, erected, used, cleaned and 
conditioned in accordance with the instruction of the applicable supplier except 
as otherwise provided in the Contract documents. 
 

4.5 Contractor shall be fully responsible to Owner for all acts and omissions of the 
Subcontractors, Suppliers and other persons and organizations performing or 
furnishing any of the Work under a direct or indirect Contract with Contractor just 
as Contractor is responsible for Contractor's own acts and omissions.  Nothing in 
the Contract documents shall create any contractual relationship between Owner 
or Engineer and any such Subcontractor, Supplier or other person or 
organization, nor shall it create any obligation on the part of Owner to pay or to 
see to the payment of any monies due any such Subcontractor, Supplier or other 
person or organization. 
 

4.6 Permits:  Unless otherwise provided, Contractor shall obtain and pay for all 
construction permits and licenses. Owner shall assist Contractor, when 
necessary, in obtaining such permits and licenses.  Contractor shall pay all 
governmental charges and inspection fees necessary for the prosecution of the 
Work. 
 

4.7 During the progress of the Work, Contractor shall keep the premises free from 
accumulation of waste materials rubbish and other debris resulting from the 
Work.  At the completion of the Work, Contractor shall remove all waste 
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materials, rubbish, and debris from and about the premises as well as all tools, 
appliances, construction equipment and machinery and surplus materials and 
shall leave the site clean and ready for occupancy by Owner.  Contractor shall 
restore to original conditions all property not designated for alteration by the 
Contract documents. 
 

4.8 Contractor shall not load nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall Contractor subject any part of 
the Work or adjacent property to stresses or pressures that will endanger it. 
 

4.9 Safety and Protection:  Contractor shall comply with the Florida Department of 
Commerce Safety Regulations and any local safety regulations.  Contractor shall 
be responsible for initiating, maintaining and supervising all safety precautions 
and programs in connection with the Work.  Contractor shall take all necessary 
precautions for the safety of and shall provide the necessary protection to 
prevent damage, injury or loss to: 

 
4.9.1 all employees on the work and other persons and organizations who may 

be affected thereby; 
 

4.9.2 all the work and materials and equipment to be incorporated therein, 
whether in storage on or off the site; and  

 
4.9.3 other property at the site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures, utilities and underground 
facilities not designated for removal, relocation or replacement in the 
course of construction. 
 

4.9.4 Contractor shall comply with all applicable laws and regulations of any 
public body having jurisdiction for the safety of persons or property or to 
protect them from damage, injury or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection.  Contractor shall 
provide and maintain all passageways, guard fences, lights and other 
facilities for the protection required by public authority or local conditions.  
Contractor shall provide reasonable maintenance of traffic way for the 
public and preservation of the Owner’s business, taking into full 
consideration all local conditions.  Contractor's duties and responsibilities 
for the safety and protection of the Work shall continue until such time as 
all the Work is completed. 
 

4.10 Emergencies:  In emergencies affecting the safety or protection of persons or the 
Work or property at the site or adjacent thereto, Contractor, without special 
instruction or authorization from Engineer or Owner, is obligated to act to prevent 
threatened damage, injury or loss.  Contractor shall give Owner prompt written 
notice if Contractor believes that any significant changes in the Work or 
variations from the Contract documents have been caused thereby.  If Owner 
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determines that a change in the Contract documents is required because of the 
action taken in response to an emergency, a work directive change or change 
order will be issued to document the consequences of the changes or variation. 
 

4.11 For substitutes not included with the Bid, but submitted after the effective date of 
the Agreement, Contractor shall make written application to Engineer for 
acceptance thereof, certifying that the proposed substitute will perform 
adequately the functions and achieve the results called for by the general design, 
be similar and of equal substance to that specified and be suited to the same use 
as that specified.  The application will also contain an itemized estimate of all 
costs and delays or schedule impacts that will result directly or indirectly from 
review, acceptance and provisions of such substitute, including costs of redesign 
and claims of other Contractors affected by the resulting change, all of which will 
be considered by the Engineer in evaluating the proposed substitute.  Engineer 
may require Contractor to furnish at Contractor's expense, additional data about 
the proposed substitute.  In rendering a decision, Owner/Engineer and 
Contractor shall have access to any available float time in the construction 
schedule.  In the event that substitute materials or equipment not included as 
part of the Bid, but proposed after the effective date of the Agreement, are 
accepted and are less costly than the originally specified materials or equipment, 
then the net difference in cost shall be credited to the Owner and an appropriate 
change order executed. 
 
4.11.1 If a specific means, method, technique, sequence of procedure of 

construction is indicated in or required by the Contract documents, 
Contractor may furnish or utilize a substitute means, method, sequence, 
technique or procedure of construction acceptable to Engineer if 
Contractor submits sufficient information to allow Engineer to determine 
that the substitute proposed is equivalent to that indicated or required by 
the Contract documents. 
 

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each 
proposed substitute.  Engineer will be the sole judge of acceptability and 
no substitute will be ordered, installed or utilized without Engineer's prior 
written acceptance which will be evidenced by either a change order or an 
approved shop drawing. Owner may require Contractor to furnish at 
Contractor's expense a special performance guarantee or other surety 
with respect to any substitute. 
 

4.11.3 Contractor shall reimburse Owner for the charges of Engineer and 
Engineer's Consultants for evaluating each proposed substitute submitted 
after the effective date of the Agreement and all costs resulting from any 
delays in the Work while the substitute was undergoing review. 
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4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter 
boards for structures, grade lines and other materials and supplies and shall set 
construction stakes and batter boards for establishing lines, position of 
structures, slopes and other controlling points necessary for the proper 
prosecution of the construction work.  Where rights-of-way, easements, property 
lines or any other conditions which make the lay-out of the project or parts of the 
project critical are involved, the Contractor will employ a competent surveyor who 
is registered in the State of Florida for lay-out and staking.  These stakes and 
marks shall constitute the field control by and in accord with which the Contractor 
shall govern and execute the Work.  The Contractor will be held responsible for 
the preservation of all stakes, marks and if for any reason any of the stakes or 
marks or batter boards become destroyed or disturbed, they will be immediately 
and accurately replaced by the Contractor. 
 

4.13 The Contractor has, by careful examination, satisfied himself as to the nature and 
location of the Work and all other matters which can in any way affect the Work 
under this Contract, including, but not limited to details pertaining to boring, as 
shown on the drawings, are not guaranteed to be more than a general indication 
of the materials likely to be found adjacent to holes bored at the site of the Work, 
approximately at the locations indicated.  The Contractor shall examine boring 
data, where available, and make his own interpretation of the subsoil 
investigations and other preliminary data, and shall base his Bid on his own 
opinion of the conditions likely to be encountered.  In no event shall an extension 
of time be considered for any conditions that existed at the time of bidding, nor 
shall the Contractor receive extra compensation for completion of the project as 
intended by the drawings and in keeping with the Contact documents.  No verbal 
agreement or conversation with any officer, agent or employee of the Owner, 
before or after the execution of this Contract, shall affect or modify any of the 
terms or obligations herein contained. 
 

4.14 If the Contractor, in the course of the Work, finds that the drawings and/or 
Contract documents cannot be followed, he shall immediately inform the Owner 
in writing, and the Owner shall promptly check the accuracy of the information.  
Any work done after such discovery, until any necessary changes are authorized, 
will be done at the Contractor's risk. 

 
ARTICLE 5.  OWNER'S RESPONSIBILITIES 
5.1 Owner shall furnish the data required of Owner under the Contract documents 

promptly and shall make payments to the Contractor within a reasonable time (no 
more than twenty (20) days) after the Work has been accepted by the Owner.  
The form of all submittals, notices, change orders and other documents permitted 
or required to be used or transmitted under the Contract documents shall be 
determined by the Owner/Engineer.  Standard County forms shall be utilized. 
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5.2 The Owner shall provide the lands upon which the Work under this Contract is to 
be done, except that the Contractor shall provide all necessary additional land 
required for the erection of temporary construction facilities and storage of his 
materials, together with right of access to same. 
 

5.3 The Owner shall have the right to take possession of and use any completed 
portions of the Work, although the time for completing the entire Work or such 
portions may not have expired, but such taking possession and use shall not be 
deemed an acceptance of any Work not completed in accordance with the 
Contract documents. 

 
ARTICLE 6.  CHANGES IN THE WORK 
6.1 Without invalidating the Agreement and without notice to any Surety, Owner may, 

at any time, order additions, deletions or revisions in the Work. These will be 
authorized by a written amendment, a change order, or a work directive change.  
Upon receipt of any such document, Contractor shall promptly proceed with the 
Work involved which will be performed under the applicable conditions of the 
Contract documents (except as otherwise specifically provided). 
 

6.2 Contractor shall not be entitled to an increase in the Contract price or an 
extension of the Contract time with respect to any Work performed that is not 
required by the Contract documents as amended, modified and supplemented. 
 

6.3 Owner and Contractor shall execute appropriate change orders (or written 
amendments) covering changes in the Work which are ordered by Owner, or 
which may be required because of acceptance of defective Work. 
 

6.4 At any time Engineer may request a quotation from Contractor for a proposed 
change in the Work and within twenty-one (21) calendar days after receipt, 
Contractor shall submit a written and detailed proposal for an increase or 
decrease in the Contract price or Contract time for the proposed change.  
Engineer shall have twenty-one (21) calendar days after receipt of the detailed 
proposal to respond in writing.  The proposal shall include an itemized estimate 
of all costs and time for performance that will result directly or indirectly from the 
proposed change.  Unless otherwise directed, itemized estimates shall be in 
sufficient detail to reasonably permit an analysis by Engineer of all material, 
labor, equipment, subcontracts, overhead costs and fees, and shall cover all 
Work involved in the change, whether such Work was deleted, added, changed 
or impacted.  Notwithstanding the request for quotation, Contractor shall carry on 
the Work and maintain the progress schedule. Delays in the submittal of the 
written and detailed proposal will be considered non-prejudicial. 

 



Attachment B-Warners Bayou General Conditions.doc 13 

ARTICLE 7.  CHANGE OF CONTRACT PRICE 
7.1 The Contract price constitutes the total compensation (subject to authorized 

adjustments) payable to Contractor for performing the Work.  All duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall be 
at his expense without change in the Contract price. 
 

7.2 The Contract price may only be changed by change order or by a written 
amendment.  Any claim for an increase or decrease in the Contract price shall be 
based on written notice delivered by the party making the claim to the other 
party.  Notice of the amount of the claim with supporting data shall be delivered 
within ten (10) days from the beginning of such occurrence and shall be 
accompanied by claimant's written statement that the amount claimed covers all 
known amounts (direct, indirect and consequential) to which the claimant is 
entitled as a result of the occurrence of said event. 
 

7.3 The value of any Work covered by a change order or of any claim for an increase 
or decrease in the Contract price shall be determined in one of the following 
ways (at Owner’s discretion): 

 
7.3.1 Where the Work involved is covered by unit prices contained in the 

Contract documents, cost will be determined by application of such unit 
prices to the quantities of the items involved. 
 

7.3.2 By mutual acceptance of lump sum. 
 

7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee for 
overhead and profit.  (Contractor shall submit an itemized cost breakdown 
together with supporting data.) 
 

7.4 Either Owner or Contractor may make a claim for an adjustment in the Contract 
price.  The unit price of an item of Unit Price Work shall be subject to re-
evaluation and adjustment under the following conditions: 
 
7.4.1 If the total cost of a particular item of Unit Price Work amounts to 5% or 

more of the Contract price and the variation in the quantity of the particular 
item of Unit Price Work performed by Contractor differs by more than 15% 
from the estimated quantity of such item indicated in the Agreement; and 
 

7.4.2 If there is no corresponding adjustment with respect to any other item of 
Work; and 
 

7.4.3 If a Contractor believes that it has incurred additional expense as a result 
thereof; or 
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7.4.4 If Owner believes that the quantity variation entitles it to an adjustment in 
the unit price; or 
 

7.4.5 If the parties are unable to agree as to the effect of any such variations in 
the quantity of Unit Price Work performed. 

 
ARTICLE 8.  CHANGE OF CONTRACT TIME 
8.1 Contract time may only be changed by a change order or a written amendment.  

Any claim for an extension or shortening of the Contract time shall be based on 
written notice delivered by the party making the claim to the other party.  Notice 
of the extent of the claim with supporting data shall be delivered within fifteen 
(15) days from detection or beginning of such occurrence and shall be 
accompanied by the claimant's written statement that the adjustment claimed is 
the entire adjustment to which the claimant has reason to believe it is entitled as 
a result of the occurrence of said event. 
 

8.2 The Contract time will be extended in an amount equal to time lost due to delays 
beyond the control of Contractor.  Such delays shall include, but not be limited to, 
acts or neglect by Owner or others performing additional Work; or to fires, floods, 
epidemics, abnormal weather conditions or acts of God. 
 

8.3 All time limits stated in the Contract documents are of the essence.   
 
ARTICLE 9.  WARRANTY, TEST/INSPECTION, CORRECTION 
9.1 Contractor warrants (for a minimum period of three (3) years or as otherwise 

stated herein) and guarantees to Owner that all Work will be in accordance with 
the Contract documents and will not be defective; that Owner, representatives of 
Owner, governmental agencies with jurisdictional interests will have access to 
the Work at reasonable time for their observation, inspecting and testing 
(Contractor shall give Engineer timely notice of readiness of the Work for all 
required approvals and shall assume full responsibility, including costs, in 
obtaining required tests, inspections, and approval certifications and/or 
acceptance, unless otherwise stated by Owner). 
 

9.2 If any Work (including work of others) that is to be inspected, tested, or approved 
is covered without written concurrence of Engineer, it must, if requested by 
Engineer, be uncovered for observation.  Such uncovering shall be at 
Contractor's expense unless Contractor has given Engineer timely notice of 
Contractor's intention to cover the same and Engineer has not acted with 
reasonable promptness in response to such notice.  Neither observations by 
Engineer nor inspections, tests, or approvals by others shall relieve Contractor 
from Contractor's obligations to perform the Work in accordance with the 
Contract documents. 
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9.3 If the Work is defective, or Contractor fails to supply sufficient skilled workers, or 
suitable materials or equipment, or fails to furnish or perform the Work in such a 
way that the completed Work will conform to the Contract documents, Owner 
may order Contractor to stop the Work, or any portion thereof and terminate 
payments to the Contractor until the cause for such order has been eliminated.  
Contractor shall bear all direct, indirect and consequential costs for satisfactory 
reconstruction or removal and replacement with non-defective Work, including, 
but not limited to fees and charges of engineers, architects, attorneys and other 
professionals and any additional expenses experienced by Owner due to delays 
to other Contractors performing additional Work and an appropriate deductive 
change order shall be issued.  Contractor shall further bear the responsibility for 
maintaining schedule and shall not be entitled to an extension of the Contract 
time and the recovery of delay damages due to correcting or removing defective 
Work. 
 
9.3.1 If Contractor fails within seven (7) days after written notice to correct 

defective Work, or fails to perform the Work in accordance with the 
Contract documents, or fails to comply with any other provision of the 
Contract documents, Owner may correct and remedy any such deficiency 
to the extent necessary to complete corrective and remedial action. Owner 
may exclude Contractor from all or part of the site, take possession of all 
or part of the Work, Contractor's tools, construction equipment and 
machinery at the site or for which Owner has paid Contractor but which 
are stored elsewhere.  All direct and indirect costs of Owner in exercising 
such rights and remedies will be charged against Contractor in an amount 
approved as to reasonableness by Engineer and a change order will be 
issued incorporating the necessary revisions. 
 

9.3.2 If within three (3) years after the date of completion or such longer period 
of time as may be prescribed by laws or regulations or by the terms of any 
applicable special guarantee required by the Contract documents, any 
Work is found to be defective, Contractor shall promptly, without cost to 
Owner and in accordance with Owner’s written instructions, either correct 
such defective Work or if it has been rejected by Owner, remove it from 
the site and replace it with non-defective Work.  If Contractor does not 
promptly comply with the terms of such instruction, Owner may have the 
defective Work corrected/removed and all direct, indirect and 
consequential costs of such removal and replacement will be paid by 
Contractor. 

 
ARTICLE 10.  SUSPENSION/TERMINATION OF WORK 
10.1 Owner may, at any time and without cause, suspend the Work or any portion 

thereof for a period of not more than ninety (90) days by written notice to 
Contractor, which will fix the date on which Work will be resumed.  Contractor 
shall be allowed an increase in the Contract price or an extension of the Contract 
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time, or both, directly attributable to any suspension if Contractor makes an 
approved claim therefore. 
 

10.2 Owner may terminate the Contract if Contractor commences a voluntary case 
under any chapter of the Bankruptcy Code or any similar action by filing a petition 
under any other federal or state law relating to the bankruptcy or insolvency; if a 
petition is filed against the Contractor under any chapter of the Bankruptcy Code 
or similar relief under any other federal or state law; if Contractor persistently fails 
to perform the Work in accordance with the Contract documents; if Contractor 
disregards laws or regulations of any public body having jurisdiction or the 
Engineer; or otherwise violates in any substantial way any provisions of the 
Contract. 
 
10.2.1 Owner may, after giving Contractor (and the Surety, if there is one) seven 

(7) days written notice and to the extent permitted by laws and regulations, 
terminate the services of Contractor; exclude Contractor from the site and 
take possession of the Work and of all Contractor's tools, construction 
equipment and machinery at the site and use the same to the full extent 
they could be used (without liability to Contractor for trespass or 
conversion); incorporate in the Work all materials and equipment stored at 
the site or for which Owner has paid Contractor but which are stored 
elsewhere, and finish the Work as Owner may deem expedient.  In such 
case, Contractor shall not be entitled to receive any further payment 
beyond an amount equal to the value of material and equipment not 
incorporated in the Work, but delivered and suitably stored, less the 
aggregate of payments previously made.  If the direct and indirect costs of 
completing the Work exceed the unpaid balance of the Contract price, 
Contractor shall pay the difference to Owner.  Such costs incurred by 
Owner shall be verified by Owner and incorporated in a change order; but 
in finishing the Work, Owner shall not be required to obtain the lowest 
figure for the Work performed.  Contractor's obligations to pay the 
difference between such costs and such unpaid balance shall survive 
termination of the Agreement. 
 

10.3 If, through no act or fault of Contractor, the Work is suspended for a period of 
more than ninety (90) days by Owner or under an order of court or other public 
authority, or Engineer fails to act on any application or fails to pay Contractor any 
sum finally determined to be due; then Contractor may, upon seven (7) days 
written notice to Owner terminate the Agreement and recover from Owner 
payment for all Work executed, any expense sustained plus reasonable 
termination expenses.  In lieu of terminating the Agreement, if Engineer has 
failed to act on any application of payment or Owner has failed to make any 
payment as aforesaid, Contractor may upon seven (7) days written notice to 
Owner stop the Work until payment of all amounts then due. 
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ARTICLE 11.  CONTRACT CLAIMS 
11.1 The rendering of a decision by Engineer with respect to any such claim, dispute 

or other matter (except any which have been waived by the making or 
acceptance of final payment) will be a condition precedent to any exercise by 
Owner or Contractor of such right or remedies as either may otherwise have 
under the Contract documents or by laws or regulations in respect of any such 
claim, dispute or other matter.  No action, either at law or at equity, shall be 
brought in connection with any such claim, dispute or other matter later than 
thirty (30) days after the date on which Owner/Engineer has rendered such 
written decision in respect thereof.  Failure to bring an action within said thirty 
(30) day period shall result in Engineer's decision being final and binding on the 
Contractor.  In no event may any such action be brought after the time at which 
instituting such proceedings would be otherwise barred by the applicable statute 
of limitations. 
 

11.2 Before bringing any action in court pertaining to any claim, dispute or other 
matter in question(s) arising out of or relating to the Contract documents or the 
breach thereof, or Engineer's final decision, except for claims which have been 
waived by the making and acceptance of final payment, the Contractor shall first 
submit written notice(s) of Contract claims to the Purchasing Official for a 
decision; within  the earlier of sixty (60) days after the last date on which the 
Contractor provided any goods or services required by the Contract or after the 
date on which the Contractor knew or should have known such a claim existed. 
The Manatee County Code of Laws, Section 2-26-63, Contract Claims, details 
the requirements and process for such a claim.   

 
ARTICLE 12.  RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES 

12.1 Resident Project Representative is Engineer/Owner’s Agent, who will act as 
directed by and under the supervision of the Engineer, and who will confer with 
Owner/Engineer regarding his actions.  Resident Project Representative's 
dealing in matters pertaining to the on-site Work shall, in general, be only with 
the Owner/Engineer and Contractor and dealings with Subcontractors shall only 
be through or with the full knowledge of Contractor. 
 

12.2 Resident Project Representative will: 
 
12.2.1 Review the progress schedule, schedule of shop drawing submissions 

and schedule of values prepared by Contractor and consult with 
Owner/Engineer concerning their acceptability. 
 

12.2.2 Attend preconstruction conferences.  Arrange a schedule of progress 
meetings and other job conferences as required in consultation with 
Owner/Engineer and notify those expected to attend in advance.  Attend 
meetings and maintain and circulate copies of minutes thereof. 
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12.2.3 Serve as Owner/Engineer's liaison with Contractor, working principally 
through Contractor's superintendent and assist him in understanding the 
intent of the Contract documents.  As requested by Owner/Engineer, 
assist in obtaining additional details or information when required at the 
job site for proper execution of the Work. 

 
12.2.4 Receive and record date of receipt of shop drawings and samples, 

receive samples which are furnished at the site by Contractor and notify 
Owner/Engineer of their availability for examination. 

 
12.2.5 Advise Owner/Engineer and Contractor or his superintendent 

immediately of the commencement of any Work requiring a shop 
drawing or sample submission if the submission has not been approved 
by the Owner/Engineer. 
 

12.2.6 Conduct on-site observations of the Work in progress to assist 
Owner/Engineer in determining if the Work is proceeding in accordance 
with the Contract documents and that completed Work will conform to 
the Contract documents. 
 

12.2.7 Report to Owner/Engineer whenever he believes that any Work is 
unsatisfactory, faulty or defective or does not conform to the Contract 
documents, or does not meet the requirements of any inspections, tests 
or approvals required or if Work has been damaged prior to final 
payment; and advise Owner/Engineer when he believes Work should be 
corrected or rejected or should be uncovered of observation or requires 
special testing, inspection or approval. 

 
12.2.8 Verify that tests, equipment and system start-ups and operating and 

maintenance instructions are conducted as required by the Contract 
documents and in the presence of the required personnel, and that 
Contractor maintains adequate records thereof; observe, record and 
report to Engineer appropriate details relative to the test procedures and 
start-ups. 
 

12.2.9 Accompany visiting inspectors representing public or other agencies 
having jurisdiction over the project; record the outcome of these 
inspections and report to Owner/Engineer. 
 

12.2.10 Transmit to Contractor, Owner/Engineer's clarifications and 
interpretations of the Contract documents. 
 

12.2.11 Consider and evaluate Contractor's suggestions or modifications in 
drawings or Contract Documents and report them with recommendations 
to Owner/Engineer. 
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12.2.12 Maintain at the job site orderly files for correspondence, reports of job 
conferences, shop drawings and sample submissions, reproductions of 
original Contract documents including all addenda, change orders, field 
orders, additional drawings issued subsequent to the execution of the 
Contract, Owner/Engineer's clarifications and interpretations of the 
Contract documents, progress reports and other project related 
documents. 
 

12.2.13 Keep a diary or log book, recording hours on the job site, weather 
conditions, data relative to questions of extras or deductions; list of 
visiting officials and representatives or manufacturers, fabricators, 
suppliers and distributors; daily activities, decisions, observations in 
general and specific observations in more detail as in the case of 
observing test procedures.  Send copies to Owner/Engineer. 
 

12.2.14 Record names, addresses and telephone numbers of all Contractors, 
Subcontractors and major Suppliers of materials and equipment. 
 

12.2.15 Furnish Owner/Engineer periodic reports as required of progress of the 
Work and Contractor's compliance with the approved progress schedule 
and schedule of shop drawing submissions. 
 

12.2.16 Consult with Owner/Engineer in advance of scheduling major tests, 
inspections or start of important phases of the Work. 
 

12.2.17 Report immediately the occurrence of any accident. 
 

12.2.18 Review applications for payment with Contractor for compliance with the 
established procedure for their submission and forward them with 
recommendations to Owner/Engineer, noting particularly their relation to 
the Schedule of Values, Work completed and materials and equipment 
delivered at the site but not incorporated in the Work. 
 

12.2.19 During the course of the Work, verify that certificates, maintenance and 
operations manuals and other data required to be assembled and 
furnished by Contractor are applicable to the items actually installed, and 
deliver this material to Owner/Engineer for his review prior to final 
acceptance of the Work. 
 

12.2.20 Before Owner/Engineer issues a Certificate of Substantial Completion, 
submit to Contractor a list of observed items requiring completion or 
correction. 
 

12.2.21 Conduct final inspection in the company of Owner/Engineer and 
Contractor and prepare a final list of items to be completed or corrected. 
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12.2.22 Verify that all items on final list have been completed or corrected and 
make recommendations to Owner/Engineer concerning acceptance. 

 
12.3 Except upon written instructions of Owner/Engineer, Resident Project   

Representative: 
 
12.3.1 Shall not authorize any deviation from the Contract documents or 

approve any substitute materials or equipment; 
 

12.3.2 Shall not exceed limitations on Owner/Engineer's authority as set forth in 
the Contract documents; 
 

12.3.3 Shall not undertake any of the responsibilities of Contractor, 
Subcontractors or Contractor's superintendent, or expedite the Work; 
 

12.3.4 Shall not advise on or issue directions relative to any aspect of the 
means, methods, techniques, sequences or procedures of construction 
unless such is specifically called for in the Contract documents;  

 
12.3.5 Shall not advise on or issue directions as to safety precautions and 

programs in connection with the Work; 
 

12.3.6 Shall not authorize Owner to occupy the project in whole or in part; and 
 

12.3.7 Shall not participate in specialized field or laboratory tests. 
 

ARTICLE 13.  APPRENTICES 
13.1 If successful Contractor employs apprentices, he shall be governed and comply 

with the provisions of F.S. § 446.011. 
 

NOTE: The form of all submittals, notices, change orders and other 
documents permitted or required to be used or transmitted under the 
Contract shall be determined by the County.  Standard County forms 
shall be utilized. 

 
 

END OF SECTION 
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SECTION 01110 

SUMMARY OF WORK 

PART1 GENERAL 

1.01 Section Includes 

Summary of work, other contracts, work sequence, operation of existing facilities, use of 
premises, Owner furnished products, coordination, cutting and patching 

1.02 Summary of Work 

A. The project consists of a new restroom facility and the infrastructure to serve it as 
well as parking lot improvements and the corresponding stormwater treatment 
areas. The improvements also include sidewalks, handicap parking stalls, 
utilities, new lighting fixtures, landscaping, and irrigation. 

B. Furnish all materials, equipment, tools, and labor which is reasonably and 
properly inferable and necessary for the proper completion of the Work, whether 
specifically indicated in the Contract Documents or not. 

C. All fees and permits for the permanent construction that are required by 
controlling agencies or authorities, including fees for the review of Contract 
Documents prior to construction, will be procured by the Owner. Other licenses 
or permits for construction facilities of a temporary nature that are necessary for 
the prosecution of the work shall be secured and paid for by the Contractor. 

D. Repair, replace, or otherwise settle with the Owner, if damage to property or 
existing facilities occurs, including damage to pavements, utilities, lawns, 
structures, etc. 

E. Construct the Project under a single unit price contract. 

1.03 Work Under Other Contracts 

A. N/A 

1.04 Work Sequence 

The Contractor's sequence of work may be of his choosing in order to complete the work 
in the allowed time frame while accommodating other contractors on site. 

1.05 Operation of Existing Facilities 

The Owner shall be able to operate existing facilities 24 hours per day, 7 days per week. 
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1.06 Contractor Use of Premises 

Confine operations at the site to areas permitted by applicable laws, ordinances, 
permits, and by the Contract Documents. Do not unreasonably encumber the site with 
materials or equipment. Do not load structures with weight that will endanger the 
structure. The Contractor shall assume full responsibility for protection and safekeeping 
of products stored on the job site. 

1.07 Owner Furnished Products 

A. N/A 

1.08 Coordination 

A. The Contractor shall be fully responsible for the coordination of his work and the 
work of his employees, subcontractors, and suppliers and to assure compliance 
with schedules. 

B. It is the Contractor's responsibility to coordinate with all the utilities regarding 
locates, testing, or relocations. 

1.09 Cutting and Patching 

A. The Contractor shall, at no additional expense to the Owner, perform cutting and 
patching necessary to the completion of the Project. Perform cutting and 
patching in a manner to prevent damage to the structure or previously completed 
work. 

B. Refinish surfaces as necessary to provide an even finish. Refinish continuous 
surfaces to the nearest intersection. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 
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SECTION 01270 

MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

1.01 Description 

A. Payment for all Work done in compliance with the Contract Documents, inclusive 
of furnishing all manpower, equipment, materials, and performance of all 
operations relative to construction of this project, will be made under Pay Items 
listed herein. Work for which there is not a Pay Item will be considered incidental 
to the Contract and no additional compensation will be allowed. 

B. The Owner reserves the right to alter the Drawings, modify incidental work as 
may be necessary, and increase or decrease quantities of work to be performed 
to accord with such changes, including deduction or cancellation of anyone or 
more of the Pay Items. Changes in the work shall not be considered as a waiver 
of any conditions of the Contract nor invalidate any provisions thereof. When 
changes result in changes in quantities of Work to be performed, the Contractor 
will accept payment according to Contract Unit Prices that appear in the original 
Contract. 

C. Quantities necessary to complete the work as shown on the Drawings or as 
specified herein shall govern over those shown in the Proposal. The Contractor 
shall take no advantage of any apparent error or omission in the Drawings or 
Specifications, and the Engineer shall be permitted to make corrections and 
interpretations as may be deemed necessary for fulfillment of the intent of the 
Contract Documents. 

D. The Engineer will make measurements and determinations as necessary to 
classify the work within pay items and determine the quantities for pay purposes; 
such decisions will be final after 3 days if the Contractor does not submit a 
written notice as defined in the following paragraph. 

If the Contractor differs with the Engineer's classification of the Pay Items or 
determination of quantities of the Pay Items, he must notify the Engineer in 
writing within 3 days of the time that the Contractor is informed of the Engineer's 
decision. Otherwise the Owner will not consider any such difference as a claim 
for payment. 

F. Failure on the part of the Contractor to construct any item to plan or authorized 
dimensions within the specification tolerances shall result in: reconstruction to 
acceptable tolerances at no additional cost to the Owner; acceptance at no pay; 
or, acceptance at reduced final pay quantity or reduced unit price, all at the 
discretion of the Engineer. 
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G. Work shall not be considered complete until all testing has been satisfactorily 
completed and the item of work has demonstrated compliance with plans and 
specifications. 

H. A preliminary monthly application for payment shall be submitted to the 
Owner/Engineer for review five (5) days prior to the submittal for approval of the 
Contractor's monthly payment request. 

I. Where FOOT pay item numbers are shown on the bid form, they generally follow 
FOOT pay item number formatting; however, they are only provided in order to 
use them for pay application purposes. FOOT pay item descriptions do not apply; 
utilize the descriptions on the bid form and within this section to determine the 
work associated with each pay item. 

PART 2 PAY ITEMS 

2.01 Mobilization 

A. Work Includes 

Preparatory work and operations in mobilizing for beginning work on the project, 
including, but not limited to, those operations necessary for the movement of 
personnel, equipment, supplies and incidentals to the project site. Work also 
includes obtaining necessary permits, bonds, and insurance as well as providing 
surveying stake out services to layout the proposed improvements. 

B. Unit of measurement is lump sum. 

C. Payment of this item shall be distributed equally over the first two payment 
applications. 

2.02 Maintenance of Traffic 

A. Work Includes 

The construction and maintenance of any necessary detour facilities; the 
furnishing, installation and maintenance of traffic control and safety devices 
during construction; daily inspections of the traffic control devices; replacement of 
all equipment and devices found not to be conforming with approved standards 
during the inspection; the control of dust, and any other special requirements for 
safe and expeditious movement of traffic as may be called for on the plans. The 
term "Maintenance of Traffic" shall include all such facilities, devices, and 
operation as are required for the safety and convenience of the public as well as 
for minimizing public nuisance; all as required by the FOOT, the Engineer and the 
Owner. This work shall also consist of the removal of existing pavement markings 
necessary in order to implement traffic control, temporary signs, and the removal 
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or relocation of existing signs in order to implement traffic control. This item also 
includes any adjustments necessary to the traffic control devices under 
emergency conditions. 

B. Unit of measurement is lump sum 

C. Payment of this item shall be made under the following schedule: 

Percent of Original Contract Allowable Percent of the lump sum Price 
Amount Earned to be Paid 
5 25 
10 50 

125 75 
50 100 

2.03 Erosion and Sedimentation Control 

A Work Includes 

Preparation and implementation of stormwater pollution prevention control plan, 
including monitoring, inspecting, and reporting, providing erosion and sediment 
control measures, preparing and filing EPA-NPDES NOI and NOT forms, and 
providing required contractor certifications. 

B. Unit of measurement is lump sum. 

2.04 Silt Fence 

A Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to install silt fence as indicated on the plans or authorized by the Engineer 

B. Unit of measurement is linear feet. 

2.05 Site Demolition, Clearing and Grubbing 

A Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to install and maintain tree protection, complete the removal and disposal of all 
trees, brush, stumps, roots, grass, weeds, rubbish and all other obstructions 
(including wood posts, port-o-potty, light poles, etc.) resting on or protruding 
through the surface of the existing ground in excavation areas or as indicated on 
the plans or authorized by the Engineer. 

B. Unit of measurement is lump sum. 
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2.06 Finish Grading 

A. Work Includes 

Furnishing of equipment and labor for the placement and compaction of all 
embankment and fill material, excavation where required, the grading of all 
slopes and planting areas, the construction or re-channelization of all ditches and 
swales, the shaping or reshaping of slopes, stabilization, all final dressing, and a" 
other earthwork operations required for the completion of the project. The work 
shall also include the construction and maintenance of temporary swales, berms, 
and settling basins for control of erosion and turbidity related to clearing and 
grubbing, excavation, and grading of the site. 

B. Unit of measurement is lump sum. 

2.07 Remove Existing Pavement 

A. Work Includes 

Furnishing of equipment and labor for saw cutting, removal, and disposal of 
existing pavement (includes compacted shell, concrete, and asphalt pavement 
areas) and base as indicated on the plans or authorized by the Engineer. 
Contractor is responsible to dispose of the removed material to an authorized 
recycling/dumping facility. The removed compacted shell can be re-used on-site 
pending compliance with compacted shell specification requirements. 

B. Unit of measurement is square yards. 

2.08 Stabilized Subgrade 

A. Work Includes 

Placing, grading, mixing, and compacting stabilized subgrade material. The 
amount and nature of the stabilizing material to be added shall be determined by 
the Contractor. 

B. Unit of measurement is square yards. 

C. Whenever coring or other data indicates that the sub-base thickness is less than 
called for on the Plans (thicknesses required by the plans shall be considered to 
be minimum thicknesses), or does not otherwise meet the Specifications, the 
Contractor will correct the deficiency by replacing the full thickness for a length 
extending 50' from each end of the deficient area. The Contractor will receive no 
compensation for any sub-base so removed, for work in removing such sub­
base, and will be paid only for accepted sub-base within the allowable limit. Sub­
base in excess of the thickness called for on the Plans will be allowed to remain 
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in place and no extra compensation paid to the Contractor, provided the excess 
thickness does not cause unsatisfactory conditions and is compatible with the 
adjacent work. 

2.09 Limerock Base 

A. Work Includes 

Placing, grading and compacting the pavement base course material. 

B. Unit of measurement is square yards. 

C. Whenever coring or other data indicates that the base is less than called for on 
the Plans (thicknesses required by the plans shall be considered to be minimum 
thicknesses), or does not otherwise meet the Specifications, the Contractor will 
correct the deficiency by replacing the full thickness for a length extending 50' 
from each end of the deficient area. The Contractor will receive no compensation 
for any base so removed, for work in removing such base, and will be paid only 
for accepted pavement within the allowable limit. Base in excess of the thickness 
called for on the Plans will be allowed to remain in place and no extra 
compensation paid to the Contractor, provided the excess thickness does not 
cause unsatisfactory conditions and is compatible with the adjacent work. 

2.10 Concrete Pavement 

A. Work Includes 

Excavation and preparation of sub base, forming and poring of concrete base, 
sand leveling coarse, installation of expansion joints and filler, removal of excess 
material, project cleanup, and required labor to complete the work. 

B. Unit of measurement is square yards. 

2.11 Compacted Shell Pavement 

A. Work Includes 

Hauling, compaction, grading, leveling, finishing, testing. The removed 
compacted shell (referenced in section 2.07) can be re-used on-site pending 
compliance with compacted shell specification requirements. 

B. Unit of measurement is square yards. 

2.12 Asphalt Pavement 

A. Work Includes 

Warner's Bayou Boat Ramp Improvements 
CPH ENGINEERS, INC. 
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Hauling, sanding, prime, tack and surface courses, compaction, leveling, 
finishing, testing. 

B. Unit of measurement is square yards. 

C. Whenever coring or other data indicates that the pavement thickness is less than 
called for on the Plans (thicknesses required by the plans shall be considered to 
be minimum thicknesses), or does not otherwise meet the Specifications, the 
Contractor will correct the deficiency by replacing the full thickness for a length 
extending 50' from each end of the deficient area, or when permitted by the 
Engineer, by overlaying. The Contractor will receive no compensation for any 
pavement so removed, for work in removing such pavement, and will be paid 
only for accepted pavement within the allowable limit. Pavement in excess of the 
thickness called for on the Plans will be allowed to remain in place and no extra 
compensation paid to the Contractor, provided the excess thickness does not 
cause unsatisfactory conditions and is compatible with the adjacent work. 

2.13 Light Fixtures 

A. Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to install light fixtures on the existing light poles as indicated on the drawings. 
The light fixtures shall be attached to the existing poles per the manufactures 
recommendations. 

B. Unit of measurement is each. 

2.14 Relocate Existing Light Poles 

A. Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to relocate the existing light poles as indicated on the drawings. Contractor to 
match the existing light pole direct bury depth and surrounding soil compaction or 
furnish engineered structural drawings for a new light pole base as necessary. 

B. Unit of measurement is each. 

2.15 Concrete Sidewalk 

A. Work Includes 

Furnishing of equipment and labor for the forming, placing, finishing and curing 
new concrete sidewalk (including ramps and detectable warning surfaces at 
ramps), installation of expansion material, and sawcutting joints. 

Warner's Bayou Boat Ramp Improvements 
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B. Unit of measurement is square yards. 

2.16 Post and Rope 

A. Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to install post and rope as indicated on the drawings. The removed post 
(referenced in section 2.05) can be re-used on-site pending compliance with the 
proposed post and rope specification requirements. 

B. Unit of measurement is linear feet. 

2.17 Remove/Relocate Existing Guardrail 

A. Work Includes 

Furnishing of equipment and labor for the removal and disposal of existing 
guardrail as indicated on the drawings. Contractor is responsible to dispose of 
the removed material to an authorized recycling/dumping facility or can re-use 
on-site pending compliance with the proposed guardrail specification 
requirements. Work also includes repair/replacement of existing guardrail 
disturbed during construction. 

B. Unit of measurement is linear feet. 

2.18 Guardrail 

A. Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to install guardrail as indicated on the drawings. The removed guardrail 
(referenced in section 2.17) can be re-used on-site pending compliance with the 
proposed guardrail specification requirements. 

B. Unit of measurement is linear feet. 

2.19 Rip Rap 

A. Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to install rip rap and underlying filter fabric material as indicated on the drawings. 

B. Unit of measurement is square yards. 

Warner's Bayou Boat Ramp Improvements 
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2.20 Temporary Construction Fencing 

A. Work Includes 

The furnishing and installation of temporary construction fencing as necessary to 
keep public out of construction areas. 

B. Unit of measurement is lump sum. 

2.21 Remove/Relocate Existing Wheel Stops 

A. Work Includes 

Furnishing of equipment and labor for the removal and disposal of existing wheel 
stops as indicated on the drawings. Contractor is responsible to dispose of the 
removed material to an authorized recycling/dumping facility or can re-use on­
site pending compliance with the proposed wheel stop specification 
requirements. 

B. Unit of measurement is lump sum 

2.22 Wheel Stops 

A. Work Includes 

Furnishing all necessary labor, equipment, material and transportation necessary 
to install wheel stops as indicated on the drawings. The removed wheel stops 
(referenced in section 2.21) can be re-used on-site pending compliance with the 
proposed wheel stop specification requirements. 

B. Unit of measurement is each. 

2.23 Signs 

A. Work Includes 

Sign plates, posts, and foundations. Dimensions and details as specified on the 
construction plans. 

B. Unit of measurement is each. 

2.24 Pavement Markings 

A. Work Includes 

Warner's Bayou Boat Ramp Improvements 
CPH ENGINEERS, INC. 11/16/2012 
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i 
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)I, PIPE UENGTH 

A 

A 

NllIES;, 

PIPE JOINT (TYP.) 

)I, PIPE LENGTH 

SEWER MAN 

WATER MAIN 

PLAN VIEW 

d'O ".0 ".:0 0 ." 

'boo . a :' 0".0 .. ,6: ", 

FILL 

WATER MAIN 

18" t.lIN. CLEAR 
(SEE NOTE 1) 

MAIN 

1. CLEARANCE MAY BE REDUCED TO 6" FOR GRAVITY SEWER WHERE WATER MAIN IS DUCllLE 
IRON OR 3" FOR FORCE MAIN WHERE FORCE MAIN IS ENCASED A MINIMU!A OF 10' EACH 
SIDE OF CROSSING. 

2. WHERE NO ENCASEMENT IS REQUIRED, PIPE SECTIONS SHALL BE FULL-LENGTH AND SHALL 
BE ADJUSTED HORIZONTALLY SO THAT THE CROSSING IS AT EACH PIPE SECTION'S MIDPOINT 
REGARDLESS OF THE VERTICAL CLEARANCE. 

3. TO THE JACK BORE CROSSING DETAIL FOR CASING AND SPACER REQUIREMENTS. 

MANATEE COUNTY 
PUBLIC WORKS DEPARTMENT 

STANDARD MANHOLE COVER MARKED 
"MANATEE COUNTY SANITARY SEWER &: 
YEAR" OMIT "MANATEE COUNTY" IF 
PRIVAllELY MAINTAINED. 

ENCASE RIBS IN CEMENT MORTAR 
COLLAR ALL AROU NO 

PRE-CAST CONCRETE RINGS-____. 
SET IN NON-SHRINK MORTAR. 

REINFORCING FOR 
8" SLAB: /IS 06" 

EACH WAY TOP &: 
BOnOM PLUS (4) IS 
DIAGONAL BARS IN 
BOnOM wi 2" COVER 

PRE-CAST M.H. SHALL 
CONFORM TO ASTM C-478 
LATEST REV, TYPE II 
CONCRETE. 4000 P.S.I. 28 
DAY COMPRESSIVE STRENGTH 

REINFORCED PER ASTM C-478 

FLOW 

lYPICAL NEW WATER & 
SEWER LINE CROSSING UG-2 

,F'RW RAIN WATER PROTECTOR 
WITH GASKET OR APPROVIED 
EQUAL BY MANATEE COUNTY 

IF 
TU FLOW 

(SEE NOTE 1) 

,-'.'N. REINFORCING FOR 
10 1/2" SLAB: #4 06" 
EACH WAY TOP de 
BCTTOM PLUS (4) #+ 
DIAGONAL BARS IN 
BCTTOM wi 2" COVIER 

RUB'R NEK, 
OR ADEKA 
P-201, OR 
APPROVED 
EQUAL 

.' ...... 

ALL PIPE OPENINGS 
SHALL HAVE RESIUENT 
PIPE TO MANHOLE 
SEALS PER ASTt.I-923, 
XP BY A-LOK OR 
APPROVED EQUAL BY 

COUNTY. 
64 0 g"c/c EACH WAY CENTERED 

CHANNEl FlOW DETAil S 

OR GREATER 
NQTfS' 

1. DROP MANHOLES, MANHOLES WITH OPPOSING FLOW (DETAILS D &: E). MANHOLES IMMEDIATELY 
UPSTREAM OF A LIFT STAllON WET WELL, MANHOLES WITH GRAVITY SEWERS GREATER THAN 12 
INCHES IN DIAMETER, MANHOLES RECEMNG A FORCE MAIN AND THE FIRST TWO GRAVn-Y 
MANHOLES DOWNSTREAM OF MANHOLES RECEIVING A FORCE MAIN SHALL HAVE AN APPROVED 
LINER. 

2. LIFT HOLES OR INSERTS SHALL NOT PENETRATE THE WALLS OF THE MANHOLES. 

3. A MINIMUM COVER OF 3' OVER THE GRAVITY SEWER SHALL BE PROVIDED. FOR MANHOLES WITH 
LlESS THAN 4" OF COVER OVER THE GRAVITY SEWER, THE MANHOLE INSIDE DIAMmR SHALL BE 
5' -0" AND THE FRAME AND COVER SHALL BE 32" "PAM REX" WITH 32" OPENING. 

MANA TEE COUNTY 
c-=-:-r-::-P:=U::-BL,IC_W_O_R_KS_DE_PART_t.l_E_NT __ ---1 STAN DAR D 

MAY 10, 2011 SHALLOW 
DATE OF APPROVAL 

PRE-CAST 
MANHOLE US-4 
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1. USE OF TYPE A-2 AND A-3 PIPE BEDDING TO BE DETERMINED IN THE FIELD BY THE ENGINEER. 

2. ADEQUATE CLEARANCE TO PLACE AND COMPACT STAGE 1 BEDDING MATERIAL IN TRENCH AREA 
BELOW PIPE SPRINGUNE. PIPE EMBEDMENT MUST BE COt.lPACTED OUT TO THE TRENCH WALL OR 2.5 
11I,IES THE PIPE 00, WHICHEVER IS LESS. 

3. TYPICALLY 4" TO 6". 

-4. PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH THE MANUFACTURER'S WRmEN INSTRUCTIONS. 

5. ASPHALTIC CONCRm STRUCTURE COURSE WITH PRI!AE COAT SHALL BE THE SAME DEPTH AND TYPE 
AS EXISTING OR A t.lINI!AU!A OF 1 1/4 INCH, WHICHEVER IS GREATER. 

6. !AILL 25' BACK FROM TRENCH SAW CUT. ADJUST MILUNG PER INDIVIDUAL SITE TO NOT I!APACT BASE. 
BUTT JOINT TO EXIST ASPHALT. ,"NAL OVERLAY LlMn-S ARE mOM EDGE OF PAVEMENT TO EDGE OF 
PAVE!AENT. FINAL OVERLAY TO MATCH EXISTING WITH NO DISCERNABLE "BUMP" AT JOINT. t.lILLING 
LI!AITS THAT I!APACT INTERSECTION SHALL BE ADDRESSED ON A CASE BY CASE BASIS ANO APPROVED 
BY MANATEE COUNTY. 

7. SHEETING ORDERED LEFT IN PLACE TO BE CUT OFF 2-4" BELOW FINISHED GRADE OR 12" BELOW 
SUBGRADE. 

8. BASE SHALL BE 8" t.lINI!AUM THICKNESS CRUSHED CONCRm. 

g. TEMPORARY PATCHES WILL BE INSTALLED TO PROVIDE A S!AOOTH ALL WEATHER SURFACE AT ALL 
llMES. PERMANENT REPLACEMENT TO BE MADE AS SOON AS POSSIBUE. 

10. RESTORE SIGNAGE &: MARKING Wn-H THERMOPlASllC PER FOOT STANDARDS, LATEST EDmON. 

11. TRACER WIRE NOT REQUIRED FOR GRAVITY SEWERS. 

12. NOTES S. THRU 10. ARE MINIMUM REQUIREt.lENTS FOR A TRENCH IN A ROAD. REFER TO LATEST 
EDmON OF MANATEE COUNTY HIGHWAY AND TRAFFIC STANDARDS FOR ADDITIONAL REQUIREMENTS. 

" 

SELECTED COMMON 

J- WARNING TAPE 12" BELOW AN"'" __ 
SURFACE OR t{' WARNING TAPE BETWEEN 
12" ,At: 24" BELOW FINISH SURFACE OVER 

PIPE. TAPE Stwl. BE MARKED "WATER", 
"SEWER" OR "RECLAlIIIED" 

'10 COPPER WIRE ____ ..L 
(SEE NOTE 1 

UNDISTURBED STABLE NAn""",-. ___ 

MANATEE COUNTY 
PUBLIC WORKS DEPARllMENT 

MAY 10 2011 

TRENCH WITH ASPHALT 
PAVEMENT SURFACE TYPE 

A-1 PIPE BEDDING 

PENETRATION TO BE MADE BY MECHANICAL ROTARY CORE BORING 
AND SHALL BE BUTTERED WITH NON-SHRINK GROUT TO PROVIDE 
A SMOOTH SEAUNG SURFACE 

GROUT SEAM AND SEAL 
TO MATCH LINER 

SEE NOTE: S--1 

UG-12 

RUB'R NEK, OR 
ADEKA P-201" 
OR EQUAL 

........ -RE:t.lOVEABLE MECHANICAL 
SEAlUNG DEVICE PER 
ASTM C-923 

NOTE: 2 

It TEE &: DROP 
PIPE AS CLOSE TO 
WALL AS POSSIBUE 

:----ST'''NLESS STEEL 
ANCHOR (TYP.) 

FLOW 

NEW FLOW '/ CHANNEL AND FINISH 
SMOOTH WITH GROUT 

DISTURBED 
EARTH 

1. PIPE AND FlmNGS SHALL BE PVC ASTM 0-3034 SDR 26. 
2. THIS IS AN INTERCEPT MANHOLE AND MUST BE LINED WITH APPROVED 

LINER, APPROVED SPRAY-ON UNERS MAY BE USED FOR EXISTING 
MANHOLES. REFER TO SECTION 1 OF THE MANATEE COUNTY UTILITY 
STNDARDS. 

3. INSIDE DROP MANHOLES ARE REQUIRED WHEN THE VERTICAL DISTANCE 
BETWEEN THE LOWEST EXISllNG MANHOLE INVERT AND THE HIGHEST 
PIPE INVERT IS 2'-0" OR GREATER. 

4. ALL HARDWARE AND FASTENERS SHALL BE STAINLESS STEEL. 
5. PVC TEE MAY BE SUBSTn-UTED Wn-H A PLASTIC COMPOSn-E/FIBERGLASS 

DROP BOWL AS t.lANUFACTURED BY REUNER/DURAN. 

MANATEE COUNTY 
PUBUC WORKS DEPARTMENT GRAVITY INSIDE-DROP 

i-=:-::::-:T'C:-=:-T---------j FOR RETROFIT OF 
MAY 10, 2011 EXISTING MANHOLE 
DATE OF APPROVAL 

US-7 
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1. PROVIDE ADEQUATE CLIEARANCE TO PLACE AND COMPACT STAGE 1 BEDDING MATERIAL IN 
TRENCH AREA BELOW PIPE SPRINGLINE. PIPE EMBEDMENT MUST BE COMPACTED OUT TO THE 
TRENCH WALL OR 2.5 TIt.lES THE PIPE 00, WHICHEVER IS LESS. 

2. TYPICALLY 4" TO 6". 

3. PIPE INSTALLATION SHALL BE IN ACCORDANCE WITH MANUFACTURER'S WRITTEN INSTRUCllONS. 

4. TRACER WIRE NOT REQUIRED FOR GRAVITY SEWERS. 

3" WARNING TAPE 12" BELOW 
FINISH SURFACE OR 6" WARNING 

TAPE BETWEEN 12" &: 24" BELOW 
FINISH SURFACE OVER PIPE. TAPE 

SHALL BE MARKED "WATER", 
"SEWER" OR "RECLAIMED" 

MANATEE COUNTY 
PUBLIC WORKS DEPARTt.lENT 

MAY 1 2011 

1/4 PERIMmR BAR 

.. 
,. " '.: .... ;. 

COMMON FILL (SEUECTED 
COMMON FILL IF UNDER 
PAVEMENT) 

SHEETING ORDERED LEFT 
IN PLACE SHALL BE CUT 
OFF 24" BELOW FINISHED 
GRADE. 
SELECTED 
COMMON ,"LL 

· .... 4". 1"'''1 0 COPPER WIRE 
I 

(SEE NOTE 4) 
BEDDING MATERIAL 
(SEE SPECIFICATIONS) 

VARIES (SEE NOTE 2) 

-"L.L SHEETING DRIVEN 
BELOW WATER TABLE 
TO BE LEFT IN PLACE 

MATERIAL 

TRENCH WITH TYPE 
A-2 PIPE BEDDING UG-15 

CONCRETE COLLAR FOR UNPAVED ROADWAYS 

BEVEL 
TO 4" 

___ -3-1/5 BARS 
o 9"EA. ON 
ALL 4 SIDES 

1----------7'-0"---------1 

2" • r . ,'. '. .. "" 

9" 9" 1/4 PERIMETER BAR 
2" 

1. OMIT "MANATEE COUNTY" IF PRIVATELY MAINTAINED, 

2. PORTLAND CEMENT SHALL CONFORM TO ASTM C150, TYPE 1, AND CONCRETE SHALL HAVE 
A MINIMUM COMPRESSIVE STRENGTH OF 4,000 P.S.I. 

MANATEE COUNTY 
PUBLIC WORKS DEPARTt.lENT 

MAY 10, 2011 
DATE OF APPROVAL 

MANHOLE COVER & 
CONCRETE COLLAR 

FOR UNPAVED 
ROADWAYS 

US-11 
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45' ELBOW 

2" PVC PIPE 
PAINTED GREEN --r- ROW UNE 

CAST IRON RING &: COVER 
USF 7621 OR EQUAL 

4' MIN 

45' ELBOW 

4"± 

25" UNLESS 

I SERVICE UENGTH 
36" MIN 6" SDR-26 EXCEEDS 80'-0" 4"± 

PVC RISER 

6" 45" OR 22.S' 
BEND BxS 

6" SDR-26 PVC 
SERVICE LATERAL 

6" SDR-26 
PLUG 

4S' WYE 
BxBxB 

6" SDR-26 PVC 
(LENGTH AS REQUIRED 
FOR DEEPER LATERALS) 

6" 45' OR 22.5' 
BEND BxB 

PROFILE 

DWV HOUSE 
SERVICE 
(BY PLUMBER) 

6-)(4" Hx5 
DWV ADAPTER 
4" HxS 
+5' BEND 
(BY PLUMBER) 

ROW UNE 

X 6" SERVICE WYE . •. 2" PVC PIPE 

. 45" . ')' NTED GREEN 

1---"'---"---1 '..... ... ..o!!J' • I N 4'-0" • • I b 

;'>:' MINIMUM ." 51 EWAlI<; .:' • .... ", tJ 

.--:-: .::: •. 
S"x6"x4S" WYE .4 FRAME -& 'CovER' 
(AS NECESSARY) (TYP ) 

6" SDR 26 PVC -o!...J--:;:-::;;:-\ 
SERVICE PIPE 2'-0" 

(LENGTH AS REQUIRED) (SEE 7) 

MAIN X 6" SERVICE 
WYE PLAN 

NOTES: 

1. RUBBER DONUTS ARE NOT TO BE USED. 

2" PVC PIPE 
PAINTED GREEN 

CLEAN-OUT (TYP.) 

2. ''SCO'' TO BE IMPRESSED INTO THE NEWLY-POURED CONCRETE CURB, ALONG WITH DISTANCE IN 
FEET TO THE CUEAN-OUT. IF NO CURB INSTALL A GREEN DISC Wn-H ''sCOw AND J!," X 1" 
GALVANIZED STEEL SCREW IN THE EDGE OF PAVEMENT WITH THE FOOTAGE FROM THE DISC TO 
THE CLEAN-OUT. 

3. SANn-ARY SEWER CLEAN-OUTS SHALL NOT BE LOCATED IN DRAINAGE SWAlES, EASEMENTS, 
SIDEWALKS OR DRIVEWAYS. 

4. NO SERVICE CONNECTIONS TO BE MADE TO THE CLEAN-OUT RISER. ALL CONNECllONS 
SHALL BE MADE TO THE STUB-OUT PROVIDED. 

5. SEWER SERVICE SHALL BE 5' MIN. mOM WATER SERVICE OR FIRE HYDRANT. 
6. CLEAN-OUT ADAPTER TO BE SOLVENT-WELDED TO RISER TOP. CUEAN-OUT THREADS SHALL BE 

WRAPPED WITH TEFLON PLUMBERS TAPE TO SEAL PLUG WATERTIGHT. 
7. WHEN THE DISTANCE BETWEEN THE EDGE OF THE SIDEWALK &: THE ROW LINE IS ONE FOOT 

(CUL -DE -SAC W/MEDIAN) THE DISTANCE BETWEEN THE CENTER OF THE CO RISER &: THE ROW 
LINE SHALL BE 6". 

MANA TEE COUNTY 
PUBLIC WORKS DEPARTMENT 

MAY 10, 2011 
DATE OF APPROVAL 

SINGLE AND DOUBLE 
SERVICE CONNECTION US-13 
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3277 Fruitville Road 
Bldg A, Suite 2 

.MANATEE, Florida 34237 
Phone: 941.365.4:7Tl 

Fax: 941.365.4779 

Engineers 
Surveyors 
Architects 
Planners 

Landscape Architects 
Environmental Scientists 

Const:ruction 
ManRgement 

Traffic/Transportation 

Eng. C.O.A. No. 3215 
Survey L.B. No, 7143 

Arch, Lie. No. AA2600926 
Landscp, Lie, No. LCOOOO298 
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MANATEE COUNTY GOVERNMENT 
SOllReE SELECTION 

Warner's Bayou Boat Ramp Site 
SUBJECT Improvements DATE POSTED January 15,2013 

PURCHASING DATE CONTRACT 
REPRESENT A TIVE Chris Daley, 749-3048 SHALL BE A WARDED January 15,2013 

Property Management -
CONSEQUENCES IF 

DEPARTMENT Debra Leavenworth/ AI Meronek DEFERRED N/A L1 -1rt! /L 
WII" 

SOURCE Tabulation of written quotes AUTHORIZED BY Denni~~allace 
RECOMMENDATION received by Department DATE January 15,2013 

ACTION DESIRED 

Authorization to award contract for the Warner's Bayou Boat Ramp Site Improvements to the lowest responsive, 
responsible quoter, Landmark Services of Southwest Florida, Sarasota, FL for a total cost of $130,796.40 based on 
a completion time of 60 calendar days; and execution of contract, simultaneous dating of performance/payment 
bonds, and acceptance of insurance certificate. 

ENABLfNGIREGULATING AUTHORITY 
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.) 

Manatee County Code of Law 

BACKGROUND/DISCUSSION 

• This project provides for utilities and site work improvements at the Warner's Bayou boat ramp 
location. 

• The Property Management Department's staff requested and received quotes from three (3) 
vendors, using drawings and project specifications supplied by CPH Engineering. 

• Funding for this project is provided in the Property Management CIP budget account key 
3036071400-534000/6071400 (PARK: Warner Bayou Boat Ramp) 

• All quotes have been reviewed by Purchasing for uniformity, a quote tabulation, and a two-party 
agreement have been created. 

Recommend contract award for the Warner's Bayou Boat Ramp Site Improvements to 
Landmark Services of Southwest Florida, Sarasota, FL in the amount of $130,796.46 and a 

SUMMARY completion time of sixty (60) calendar days from the Notice to Proceed. 

A TT ACHMENTS: (List in order as attached) INSTRUCTIONS TO BOARD RECORDS: 

Quote Tabulation 
Contract- Landmark Services of Southwest 
Florida 

3036071400-
534000/6071400 PARK: 

COST $130,796.46 SOURCE (ACCT# & NAME) Warner Bayou Boat Ramp 

AMT.!FREQ. OF RECURRING COSTS 
COMMENTS (ATTACH FISCAL IMPACT STATEMENT) N/A 

F:\WORD DOCUMENTS\RFQ\Facilities Management\13-0687CD Warners Bayou Boatramp\Source Selection,doc 



TABULATION- WARNER'S BAYOU BOAT RAMP IMPROVEMENTS 

Landmark Services of Southeastern Site 
Southwest Florida Gator Grading & Paving Development 
1950 Northgate Blvd. #D3 2704 105th St E 7556 Artemus Cr 

Sarasota, FL 34234 Palmetto, FL 34221 Sarasota, FL 34240 

I IGJCJ UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED 
ITEM DESCRIPTION PRICE PRICE PRICE PRICE PRICE PRICE 

2.01 Mobilization 1 LS $10,122.50 $10,122.50 $8,365.00 $8,365.00 $10,400.00 $10,400.00 

2.02 Maintenance of Traffic (MOT) 1 LS $2,300.00 $2,300.00 $2,735.00 $2,735.00 $7,800.00 $7,800.00 

2.03 Erosion Control 1 LS 
$1.00 $1.00 $1,135.00 $1,135.00 $2,190.00 $2,190.00 

2.04 Silt Fence 1580 LF $1.25 $1,975.00 $1.00 $1,580.00 $1.10 $1,738.00 

2.05 Site Demolition, Clear & Grub 1 LS $806.15 $806.15 $2,180.00 $2,180.00 $3,800.00 $3,800.00 

2.06 Finish Grading 1 LS $10,350.00 $10,350.00 $4,460.00 $4,460.00 $5,340.00 $5,340.00 

2.07 Remove Existing Pavement 635 SY $2.1965 $1,394.78 $3.05 $1,936.75 $6.25 $3,968.75 

2.08 Stabilized Sub Grade 230 SY $1.7250 $396.75 $7.70 $1,771.00 $6.24 $1,435.20 

2.09 Lime Rock Base 230 SY 
$7.0977 $1,632.48 $31.30 $7,199.00 $32.00 $7,360.00 

2.1 Concrete Pavement Light Duty 68 SY 
$41.40 $2,815.20 $39.70 $2,699.60 $6.30 $428.40 

2.11 Compacted Shell Pavement 3775 SY 
$1.4835 $5,600.21 $3.75 $14,156.25 $2.60 $9,815.00 

2.12 Asphalt Pavement 230 SY 
$18.90 $4,347.00 $59.85 $13,765.50 $14.50 $3,335.00 

2.14 Relocate Existing Light Poles 1 EA 
$517.50 $517.50 $2,060.00 $2,060.00 $800.00 $800.00 

2.15 Concrete Sidewalk including 184sf 
42 SY 

$1,467.90 $86.07 $3,614.94 ADA mats $123.395 $5,182.59 $34.95 

2.16 Post and Rope 510 LF $22.7125 $11,583.38 $22.75 $11,602.50 $39.00 $19,890.00 

2.17 Guardrail 100 LF $20.70 $2,070.00 $32.95 $3,295.00 $35.00 $3,500.00 

2.18 Remove/Relocate existing guard rail 140 LF 
$1,932.00 $14.40 $2,016.00 $28.00 $3,920.00 $13.80 

PAGE 1 OF 3 



TABULATION· WARNER'S BAYOU BOAT RAMP IMPROVEMENTS 

Landmark Services of Southeastern Site 
Southwest Florida Gator Grading & Paving Development 
1950 Northgate Blvd. #D3 2704 105th St E 7556 Artemus Cr 

Sarasota, FL 34234 Palmetto, FL 34221 Sarasota, FL 34240 

I IWGJ UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED 
ITEM DESCRIPTION PRICE PRICE PRICE PRICE PRICE PRICE 

2.19 Rip Rap 15 SY 
$80.879 $1 ,213.19 $98.00 $1,470.00 $167.20 $2,508.00 

2.21 
Remove/Relocate existing wheel 

1 LS 
$230.00 $630.00 $630.00 $250.00 $250.00 stops $230.00 

2.22 Wheel Stops 3 EA 
$51 .75 $155.25 $30.00 $90.00 $38.00 $114.00 

'1:., 

1-PAVEMENT MARKINGS -2.24 ,. 
r'.-· '10:"'" , .,. 

2.24.1 24" Wide White Sidewalk 36 LF 
$4.60 $165.60 $1 .80 $64.80 $40.00 $1,440.00 

2.24.2 12" Wide White Sidewalk 46 LF 
$2.5876 $119.03 $1 .20 $55.20 $20.00 $920.00 

2.24.3 
Handicapped Parking Space 

2 EA 
$609.50 536.00 572.00 $95.00 $190.00 Striping $304.75 

2.25 Sollards 5 EA 
$287.50 $1,437.50 $590.00 $2,950.00 $380.00 51 ,900.00 

2.27 Type E Drainage 2 EA 
$1 ,007.87 $2,015.74 $1 ,830.00 $3,660.00 $4,650.00 $9,300.00 

2.28 Mitered end Section 2 EA 
$57500 $1 ,150.00 $353.00 $706 00 $3,950.00 $7,900.00 

2.29 6" Storm Pipe 235 LF 
$8.0645 $1 ,89.5.16 $12.90 $3,031 .50 $11.48 $2,697.80 

2.3 Washed Shell 3" 60 CY 
$40.0648 $2,403.89 $57.65 $3,459.00 $59.92 $3,595.20 

2.4 4' Dimater Manhole 3 EA 
$1 ,368.113 $4,104.34 I $2.500.00

1 

$7,500.00 $2,125.00 $6,375.00 

2.41 
SANITARY SEWER GRAVITY 

i 
•••••••••••••••••••••••••••• 

LINE 

2.41.1 8" Gravity 381 LF 
$46.337 $17,654.40 $52.50 $20,002.50 $21 .25 $8,096.25 

2.41.2 6" Gravity 285 LF $15.1751 $4,324.91 $21 .20 $6,042.00 $19.50 $5,557.50 
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ITEM 

2.42 

2.43 

2.44 

2.44.1 

2.44.2 

2.44.3 

2.45 

2.46 

3.00 

••••••••••••••••••••••••••••••••••••••• jj. 

Keyed & 
Checked 
By: 

DESCRIPTION 

Sanitary Sewer Fittings 

2" Conduit 

PE WATERLINE 

3/4 inch PE waterline 

1 inch PEwaterline 

2 inch PE Waterline 

Water line Fittings 

1 inch water meter and backflow 
Preventer 

SUBTOTAL 

DISCRETIONARY FUNDS 

GRAND TOTAL 

TABULATION· WARNER'S BAYOU BOAT RAMP IMPROVEMENTS 

Landmark Services of Southeastern Site 
Southwest Florida Gator Grading & Paving Development 
1950 Northgate Blvd. #D3 2704 105th St E 7556 Artemus Cr 

Sarasota, FL 34234 Palmetto, FL 34221 Sarasota, FL 34240 

I 
UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED 

Qty UlM PRICE PRICE PRICE PRIOE PRICE PRICE 

1 LS 
$1 .00 $1 .00 $4,265.00 $4.265.00 $335.00 $335.00 

135 LF 
$2.1442 $289.47 $5.00 $675.00 $11 .86 $1,601.10 

'.' 
.. 

i - .' ~.; . . I ; , ~, ~~ 
,. 

i 
~,-..n. " ' , .'."--

165 LF 
$13.4695 $2.222.47 $5.25 $866.25 $7.98 $1,316.70 

360 LF 
$11 .6750 $4.203.00 $3.45 $1 ,24200 $9.05 $3,258.00 

25 LF 
$57.7984 $1 ,444.96 $51 .50 $1 ,287.50 $10.96 $274.00 

1 LS 
$1 .00 $1 .00 $1 ,780.00 $1 ,780.00 $2,045.00 $2,045.00 

2 EA 
$1 .064.76 $2.129.52 $745.00 $1,490.00 $1,454.00 $2,908.00 

,_:.' I 
$110,796.44 $143,763.25 $151 ,916.84 ' 

I ··.·.·.·.' •.•. ····,·· 

) .' 
:." 

$20,000.001 $20,000.00 . $20,000.00 .. 

. j). < .. '.' • 
, ' •• < ••• ' ••••••••••• ",. 

$130,796.44 $163,763.25 $171,916.84 )) i/."'·'.'.' ••••• · 

1/14/2013 
Date 
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IFAS#- AND Signed Contract - Warners Bayou Boat Ramp Site Improvements
Chris Daley to: Mark Albrecht 01/16/2013 04:41 PM
Cc: Debra Leavenworth

The IFAS number assigned to your above referenced contract is T1300061, and has 
been sent to you via separate email.

No Purchase order shall be issued for Two Party Agreements.

In order to insure prompt payments of invoices, the invoices for payment must include 
this IFAS number.

Please refer to your contract agreement (which is attached to this email), as well as 
Project Manager, for payment submittal instructions.

Please contact your Project Manager, DEBRA LEAVENWORTH @ 941-748-4501 EXT 
3831 TO COORDINATE THE START-UP OF PROJECT.

The IFAS # and this email shall serve as the NOTICE TO PROCEED with the work on 
or before January 28, 2013 and to fully complete the work within 90 calendar days, 
which is by March 29, 2013. Extensions in time will be by written change order only. 
NOTE:  ATTACH THIS NOTICE TO YOUR CONTRACT MAKING IT A PART THEREOF.

If you have any questions regarding this instruction, please feel free to contact me.
Chris Daley, CPPB
Contract Specialist
Manatee County Purchasing
941-749-3048 (ph)
941-749-3034 (fax)
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