

SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the "COUNTY" and VOLT INFORMATION SCIENCES, INC., hereinafter referred to as the "CONTRACTOR," duly authorized to transact business in the state of Florida, with offices located at 12700 56TH Street North, Clearwater, FL. 33760.

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete the Work for IFB No. IFB#09-3281-OV – Suburban System / Water Line Replacement Project Phase 1, Manatee County, Bradenton, FL in strict accordance with Contract Documents and any duly authorized subsequent addenda thereto, all of which are made a part hereof.

Article 2. ENGINEER

The County of Manatee, Project Management Department, is responsible as the COUNTY and CH2MHILL hereinafter referred to as "ENGINEER," designed this project and is responsible for technical/engineering reviews and decisions. The ENGINEER is a member of the COUNTY'S project management team which is collectively responsible in ensuring the Work is completed in accordance with the Contract Documents. All communications involving this project will be addressed to:

County of Manatee
Public Works Department
Project Management Division
IFB#09-3281-OV
Suburban System /Water Line
Replacement Project – Phase 1
1022 26th Avenue East
Bradenton, FL 34208
Phone (941) 708-7450

CH2MHill
Bob Cannarella, PE, Senior Project Manager
Engineer of Record
4350 West Cypress Street
Suite 600
Tampa, FL 33626
Phone: (813)874-0777

Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it shall mean the COUNTY'S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS

In order to induce COUNTY to enter into this Agreement, CONTRACTOR makes the following representations:

- 3.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents, Work, site, locality and all local conditions and laws and regulations that in any manner may affect cost, progress, performance or furnishing of the Work.
- 3.2 CONTRACTOR has studied carefully all drawings of the physical conditions upon which CONTRACTOR is entitled to rely.
- 3.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies which pertain to the physical conditions at or contiguous to the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as CONTRACTOR considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Bid Documents; and no additional examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be required by CONTRACTOR for such purposes.
- 3.4 CONTRACTOR has reviewed and checked all information and data shown or indicated on the Bid Documents with respect to existing underground facilities at or contiguous to the site and assumes responsibility for the accurate location of said underground facilities. Any additional examinations, investigations, explorations, tests, reports, studies or similar information or data in respect of said underground facilities conducted by the CONTRACTOR will be done at the CONTRACTOR'S expense.

- 3.5 CONTRACTOR has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Bid.
- 3.6 CONTRACTOR has given COUNTY written notice of all conflicts, errors or discrepancies that have been discovered in the Bid Documents and the written resolution thereof by OWNER is acceptable to CONTRACTOR.
- 3.7 CONTRACTOR shall schedule and perform the Work subject to COUNTY'S approval and shall hold COUNTY harmless from all liabilities incurred due to CONTRACTOR'S failure to coordinate with the COUNTY.

Article 4. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between COUNTY and CONTRACTOR concerning the Work consist of the following:

- 4.1 This Agreement and Bid Document IFB#09-3281-OV
- 4.2 Performance and/or other Bonds and Insurance Certificate(s)
- 4.3 Drawings (not attached)
- 4.4 Addenda numbers 1 to 2, inclusive.
- 4.5 CONTRACTOR'S Bid Form and any other information submitted by Contractor prior to Notice of Award.
- 4.6 The following which may be delivered or issued after the effective date of the Agreement and are not attached hereto: all written Change Orders and other documents amending, modifying, or supplementing the Contract Documents.


- 4.7 The documents listed in paragraphs above are attached to this Agreement (except as noted otherwise above). There are no Contract Documents other than those listed above in this Article 4.

Article 5. MISCELLANEOUS

- 5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions.
- 5.2 No assignment by a party hereto of any rights under or interest in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation, monies that may become due and monies that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law); and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignee from any duty or responsibility under the Contract Documents.
- 5.3 COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and obligations contained in the Contract Documents.

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance of the Work (IFB #09-3281-OV – Suburban System / Water Line Replacement Project Phase 1, Manatee County, Bradenton, FL subject to additions and deduction as provided therein, the sum of One Million, Sixty Thousand, Nine Hundred Five Dollars and Sixteen Cents (1,060,905.16) for Bid “B” based on Completion Time of 240 calendar days and the sum of \$1,423.00 as liquidated damages for each calendar day of delay.


VOLT INFORMATION SCIENCES, INC.

By:  _____
Signature:

John R. Blakely, Vice President
Volt Telecommunications Group Division
Name and Title of Signer (printed)

Date: 1-04-2010

MANATEE COUNTY GOVERNMENT

By:  _____ For the County
Signature

R. C. "Rob" Cuthbert, CPM, CPPO, Purchasing Official
Name and Title of Signer

Date: 1/26/10

Bond executed in duplicate

PAYMENT BOND

Bond No. 929477878

KNOW ALL PERSONS BY THESE PRESENTS: That Volt Information Sciences, Inc. Principal, and Western Surety Company Surety, are firmly held and firmly bound unto County of Manatee, Florida, Oblige, in the sum of One Million Sixty Thousand Nine Hundred Five and Sixteen Cents Dollars (\$ 1,060,905.16), for the payment of which we bind ourselves, our legal representatives, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has entered into a contract with Oblige, dated For IFB #09-3281-OV - Suburban System / Water Line Replacement Project Phase 1, Manatee County, Bradenton, Florida, copy of which contract is by reference made a part hereof.

NOW, THEREFORE, if Principal shall promptly make payment to all persons supplying labor and material incorporated in the prosecution of the work provided for in said contract, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED HOWEVER, that the Oblige having required the said Principal to furnish this bond in accordance with any applicable statutes, all rights and remedies shall inure solely to the statutory beneficiaries in accordance with the provisions, conditions, and limitations of said applicable statutes to the same extent as if they were copied at length herein.

SIGNED, SEALED AND DATED this day 26th of January, 2010


Volt Information Sciences, Inc.

Ludwig Guarino, SVP, Principal

Western Surety Company

Surety

By: Cathy Ng, Attorney-in-Fact



Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Cathy Ng, Jon E. Fullerton, Richard FitzGerald, Individually

of New York, NY, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Senior Vice President and its corporate seal to be hereto affixed on this 25th day of October, 2006.



WESTERN SURETY COMPANY


Paul T. Bruflat
Paul T. Bruflat, Senior Vice President

State of South Dakota }
County of Minnehaha } ss

On this 25th day of October, 2006, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Senior Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

November 30, 2012



D. Krell
D. Krell, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this _____ day of _____



WESTERN SURETY COMPANY

L. Nelson
L. Nelson, Assistant Secretary

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

WESTERN SURETY COMPANY
Sioux Falls, South Dakota
Statement of Condition and Affairs
December 31, 2008

ASSETS

Bonds	\$1,008,502,414
Stocks	20,960,267
Cash and short-term investments	73,631,995
Uncollected premiums and agents' balances	36,880,707
Amounts recoverable from reinsurers	3,378,807
Funds held by or deposited with reinsured companies	29,505,820
Net deferred tax asset	19,970,930
Electronic data processing equipment and software	1,806,700
Investment income due and accrued	13,053,922
Other assets	<u>1,901,307</u>
Total Assets	<u>\$1,209,592,869</u>

LIABILITIES AND SURPLUS


Losses	\$257,306,815
Loss adjustment expense	71,399,288
Contingent and other commissions payable	6,015,130
Other expense	31,615,064
Taxes, licenses and fees	2,424,229
Federal and foreign income taxes payable	2,078,327
Unearned premiums	251,722,105
Retroactive reinsurance reserve assumed	11,063,519
Other liabilities	<u>21,330,970</u>
Total Liabilities	654,955,447

Surplus Account:

Capital paid up	\$4,000,000
Gross paid in and contributed surplus	176,435,232
Unassigned funds	<u>374,202,190</u>

Surplus as regards policyholders	\$554,637,422
Total Liabilities and Capital	<u>\$1,209,592,869</u>

I, Philip E. Lundy, Vice President and Treasurer of Western Surety Company hereby certify that the above is an exact copy of the financial statement of the Company dated December 31, 2008, as filed with the various Insurance Departments and is a true and correct statement of the condition of Western Surety Company as of that date.



Western Surety Company

By Philip E. Lundy
 Vice President, Treasurer

Subscribed and sworn to me this 31 day of March, 2009.

My commission expires:

KATHRYN J. SCHROEDER
 My Commission Expires 7-21-2009

Kathryn J. Schroeder
 Notary Public

Bond executed in duplicate

PERFORMANCE BOND

Bond No. 929477878

KNOW ALL MEN BY THESE PRESENTS: That we Volt Information Sciences, Inc.

Principal, and Western Surety Company

Surety, are held and firmly bound unto County of Manatee, Florida

Obligee, in the sum of One Million Sixty Thousand Nine Hundred Five and Sixteen Cents Dollars (\$ 1,060,905.16) for the payment of which we bind ourselves, our legal representatives, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has entered into a contract with Obligee, dated day of for IFB#09-3281-OV - Suburban System / Water Line Replacement Project Phase 1, Manatee County, Bradenton, Florida copy of which contract is by reference made a part hereof.

NOW, THEREFORE, if Principal shall faithfully perform such contract or shall indemnify and save harmless the Obligee from all cost and damage by reason of Principal's failure so to do, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

Signed, sealed, and dated 26th day of JANUARY, 2010

Volt Information Sciences, Inc.

Ludwig Guarino, SVP, TREASURER

(Seal) Principal

Western Surety Company

Surety

By Cathy Ng Cathy Ng Attorney-in-Fact

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Cathy Ng, Jon E. Fullerton, Richard FitzGerald, Individually

of New York, NY, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Senior Vice President and its corporate seal to be hereto affixed on this 25th day of October, 2006.



WESTERN SURETY COMPANY


Paul T. Bruflat
Paul T. Bruflat, Senior Vice President

State of South Dakota }
County of Minnehaha } ss

On this 25th day of October, 2006, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Senior Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

November 30, 2012



D. Krell
D. Krell, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this _____ day of _____



WESTERN SURETY COMPANY

L. Nelson
L. Nelson, Assistant Secretary

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

WESTERN SURETY COMPANY
Sioux Falls, South Dakota
Statement of Condition and Affairs
December 31, 2008

ASSETS

Bonds	\$1,008,502,414
Stocks	20,960,267
Cash and short-term investments	73,631,995
Uncollected premiums and agents' balances	36,880,707
Amounts recoverable from reinsurers	3,378,807
Funds held by or deposited with reinsured companies	29,505,820
Net deferred tax asset	19,970,930
Electronic data processing equipment and software	1,806,700
Investment income due and accrued	13,053,922
Other assets	1,901,307
Total Assets	<u><u>\$1,209,592,869</u></u>

LIABILITIES AND SURPLUS


Losses	\$257,306,815
Loss adjustment expense	71,399,288
Contingent and other commissions payable	6,015,130
Other expense	31,615,064
Taxes, licenses and fees	2,424,229
Federal and foreign income taxes payable	2,078,327
Unearned premiums	251,722,105
Retroactive reinsurance reserve assumed	11,063,519
Other liabilities	21,330,970
Total Liabilities	<u><u>654,955,447</u></u>

Surplus Account:

Capital paid up	\$4,000,000
Gross paid in and contributed surplus	176,435,232
Unassigned funds	<u>374,202,190</u>

Total Liabilities and Capital	<u><u>\$554,637,422</u></u>
	<u><u>\$1,209,592,869</u></u>

I, Phillip E. Lundy, Vice President and Treasurer of Western Surety Company hereby certify that the above is an exact copy of the financial statement of the Company dated December 31, 2008, as filed with the various Insurance Departments and is a true and correct statement of the condition of Western Surety Company as of that date.



Western Surety Company

By Phillip E. Lundy
Vice President, Treasurer

Subscribed and sworn to me this 31 day of March, 2009.

My commission expires:

KATHRYN J. SCHROEDER
My Commission Expires 7-21-2009

Kathryn J. Schroeder
Notary Public



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

01/12/2010

PRODUCER Marsh USA, Inc. 1166 Avenue of the Americas New York, NY 10036 Attn: NewYork.certs@Marsh.com Fax: 212-948-0500	THIS CERTIFICATION IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.	
	INSURERS AFFORDING COVERAGE	NAIC #
572750-ALL-CAS-09-10	INSURER A: National Union Fire Insurance Company	19445
INSURED VOLT TELECOMMUNICATIONS GROUP, INC. ATTN: GARY G. PENEBRE 1065 AVENUE OF THE AMERICAS, 20TH FLOOR NEW YORK, NY 10018	INSURER B: Illinois National Ins Co	23817
	INSURER C: Commerce & Industry Ins. Co	
	INSURER D: New Hampshire Ins Co	
	INSURER E:	

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD'L LTR	INSRD	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MM/DD/YYYY)	LIMITS
A		GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS MADE <input checked="" type="checkbox"/> OCCUR GENERAL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC	090-73-05	03/31/2009	03/31/2010	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES(Ea occurrence) \$ 250,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 4,000,000 PRODUCTS - COMP/OP AGG \$ 4,000,000
A	A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS	090-74-95 (AOS) 090-74-96 (MA)	03/31/2009 03/31/2009	03/31/2010 03/31/2010	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
		GARAGE LIABILITY <input type="checkbox"/> ANY AUTO				AUTO ONLY - EA ACCIDENT \$ OTHER THAN EA ACC \$ AUTO ONLY: AGG \$
		EXCESS / UMBRELLA LIABILITY <input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE <input type="checkbox"/> DEDUCTIBLE <input type="checkbox"/> RETENTION \$				EACH OCCURRENCE \$ AGGREGATE \$ \$ \$
B	A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y <input checked="" type="checkbox"/> N (Mandatory in NH) If yes, describe under SPECIAL PROVISIONS below	356-71-15 (AOS) 356-71-16 (CA) 356-71-17 (FL) 356-71-18 (OR)	03/31/2009 03/31/2009 03/31/2009 03/31/2009	03/31/2010 03/31/2010 03/31/2010 03/31/2010	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
D	D	OTHER WC CONT. ND NY OH WA WI WV WY AZ CO MD NH SC AR DE GA ID MA MS MT NC VA	356-71-19 (TX) 356-71-20 356-71-21 356-71-22	03/31/2009 03/31/2009 03/31/2009 03/31/2009	03/31/2010 03/31/2010 03/31/2010 03/31/2010	SEE ABOVE FOR LIMITS

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

RE: IFB#09-3281-OV.

MANATEE COUNTY GOVERNMENT PUBLIC WORK DEPT. PROJ. MGMT. DIV. IS INCLUDED AS ADDITIONAL INSURED (EXCEPT WORKERS COMPENSATION) BUT ONLY WITH RESPECTS TO LIABILITIES ARISING OUT OF THE OPERATIONS OF THE NAMED INSURED. SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED OR CHANGED BY RESTRICTED AMENDMENT BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL GIVE 30 DAYS' WRITTEN NOTICE TO THE CERTIFICATE HOLDER, MANATEE COUNTY.

CERTIFICATE HOLDER

NYC-003983199-03

CANCELLATION

MANATEE COUNTY GOVERNMENT, PUBLIC WORKS DEPARTMENT, PROJECT MANAGEMENT DIVISON ATTN: OLGA VALCICH 1022 26TH AVENUE EAST BRADENTON, FL 34208	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES. AUTHORIZED REPRESENTATIVE of Marsh USA Inc. Dresia Allman
--	--

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DISCLAIMER

This Certificate of Insurance does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

January 13, 2010

County of Manatee
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205

RE: Volt Information Sciences, Inc.
Performance Bond No.: 929477878
\$1,060,905.16
IFB#09-3281-OV
Suburban System/Water Line Replacement Project, Phase 1


Dear Madam or Sir:

Volt Information Sciences, Inc., as Principal on the captioned bond, authorizes the County Administrator of Manatee County, Florida or his designee to date the captioned bond(s) upon Contract Execution.

I declare that the authority granted by the power-of-attorney remained in force on the date that the bond was executed by the Attorney-in-Fact.

Sincerely,


John R. Blakely
Vice President, Contracts
Volt Telecommunications Group Division



Manatee County


Clerk of the Circuit Court and Comptroller

R.B. "Chips" Shore

P.O. Box 25400 ◊ Bradenton, Florida 34206 ◊ (941) 749-1800 ◊ FAX (941) 741-4082 ◊ www.manateeclerk.com

DATE: February 1, 2010

TO: Volt Information Sciences, Inc.
12700 56th Street North
Clearwater, FL 33760

FROM: Clerk of Circuit Court
Board Records Department
Maggie Hamilton 
P. O. Box 25400
Bradenton, FL 34206

RE: IFB 09-3281-OV for Suburban Water Line Replacement Project, Phase I

Approved: In open session by the Board of County Commissioners, Manatee County, Florida, on January 26, 2010.

cc: Board Records
Olga Valchch, Purchasing

"Pride in Service with a Vision to the Future"

Clerk of Circuit and County Court - Clerk of Board of County Commissioners - County Comptroller, Auditor and Recorder

CNA SURETY

40 Wall Street 10th Floor, New York, NY 10005-2301

Telephone: 877.269.3277
Facsimile: 212.440-7351

January 14, 2010


County of Manatee
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205

**RE: Volt Information sciences, Inc.
Performance Bond No.: 929477878
\$1,060,905.16
IFB#09-3281-OV
Suburban System/Water Line Replacement Project, Phase I**

Dear Madam or Sir:

Western Surety Company, as surety on the captioned bond, authorizes the County Administrator of Manatee County, Florida or his designee to date the captioned bond(s) upon Contract execution.

WESTERN SURETY COMPANY


Kerr A. Leahy
Attorney-in-fact

(Circular notary seal for Kerr A. Leahy, Attorney-in-fact, State of South Carolina, is visible in the background.)



For All the Commitments You Make®

January 13, 2010

County of Manatee
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205

RE: Volt Information Sciences, Inc.
Payment Bond No.: 929477878
\$1,060,905.16
IFB#09-3281-OV
Suburban System/Water Line Replacement Project, Phase 1

Dear Madam or Sir:


Volt Information Sciences, Inc., as Principal on the captioned bond, authorizes the County Administrator of Manatee County, Florida or his designee to date the captioned bond(s) upon Contract Execution.

I declare that the authority granted by the power-of-attorney remained in force on the date that the bond was executed by the Attorney-in-Fact.

Sincerely,



John R. Blakely
Vice President, Contracts
Volt Telecommunications Group Division



CNA SURETY

40 Wall Street 10th Floor, New York, NY 10005-2301

Telephone: 877.269.3277
Facsimile: 212.440-7351

January 14, 2010

County of Manatee
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205

**RE: Volt Information sciences, Inc.
Payment Bond No.: 929477878
\$1,060,905.16
IFB#09-3281-OV
Suburban System/Water Line Replacement Project, Phase I**

Dear Madam or Sir:

Western Surety Company, as surety on the captioned bond, authorizes the County Administrator of Manatee County, Florida or his designee to date the captioned bond(s) upon Contract execution.

WESTERN SURETY COMPANY


Kerri A. Leahy
Attorney-in-fact

CNA

For All the Commitments You Make®

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Kerri Anne Leahy, Roland Manozzi, Eva M Durkin, Roberta M Andrews, Individually

of Boston, MA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Senior Vice President and its corporate seal to be hereto affixed on this 23rd day of March, 2009.




WESTERN SURETY COMPANY

Paul T. Bruflat, Senior Vice President

State of South Dakota }
County of Minnehaha } ss

On this 23rd day of March, 2009, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Senior Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires
November 30, 2012



D. Krell, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 14th day of January, 2010.



WESTERN SURETY COMPANY

L. Nelson, Assistant Secretary

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Kerri Anne Leahy, Roland Manozzi, Eva M Durkin, Roberta M Andrews, Individually

of Boston, MA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Senior Vice President and its corporate seal to be hereto affixed on this 23rd day of March, 2009.




WESTERN SURETY COMPANY

Paul T. Bruflat
Paul T. Bruflat, Senior Vice President

State of South Dakota }
County of Minnehaha } ss

On this 23rd day of March, 2009, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Senior Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires
November 30, 2012



D. Krell
D. Krell, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 14th day of January, 2010.



WESTERN SURETY COMPANY

L. Nelson
L. Nelson, Assistant Secretary

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

MANATEE COUNTY GOVERNMENT AGENDA MEMORANDUM

SUBJECT	Authorization to Award IFB #09-3281-OV, Suburban Water Line Replacement Project, Phase 1, Bradenton, FL	TYPE AGENDA ITEM	Consent
DATE REQUESTED	January 26, 2010	DATE SUBMITTED/REVISED	December 31, 2009
BRIEFINGS? Who?	N/A	CONSEQUENCES IF DEFERRED	N/A
DEPARTMENT/DIVISION	Financial Management / Purchasing	AUTHORIZED BY TITLE	<i>Jim Seuffert</i> Jim Seuffert, Director
CONTACT PERSON TELEPHONE/EXTENSION	Olga Valcich, Purchasing x 7527 R.C. "Rob" Cuthbert, CPM, CPPO, Purchasing x 3014	PRESENTER/TITLE TELEPHONE/EXTENSION	Tim Hochuli, Deputy Director, Project Management Division x 7348
ADMINISTRATIVE APPROVAL		<i>[Signature]</i>	
ACTION DESIRED INDICATE WHETHER 1) REPORT; 2) DISCUSSION; 3) FORM OF MOTION; OR 4) OTHER ACTION REQUIRED			
Award of IFB#09-3281-OV, Suburban Water Line Replacement Project, Phase 1, Bradenton, FL to Volt Information Sciences, Clearwater, FL in the amount of \$1,060,905.16 (Option "B" – 240 calendar days) and to authorize the County Administrator or his designee to execute the contract and related documents (insurance and payment/performance bonds).			
ENABLING/REGULATING AUTHORITY Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy			
Manatee County Code of Laws, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.			
BACKGROUND/DISCUSSION			
<ul style="list-style-type: none"> • This Work will provide the County with the first phase of the improvements to its existing Suburban Area potable water distribution system. • Background / Discussion continued on page 2. • Funding Source: Utility Rates 			
COUNTY ATTORNEY REVIEW			
Check appropriate box			
<input type="checkbox"/>	NOT REVIEWED (No apparent legal issues.)		
<input checked="" type="checkbox"/>	NOT REVIEWED (Utilizes exact form or procedure previously approved by CAO.)		
<input type="checkbox"/>	OTHER		
ATTACHMENTS: (List in order as attached)		INSTRUCTIONS TO BOARD RECORDS:	
<ol style="list-style-type: none"> 1. Dept. Memo dated 12/01/09 2. Recommendation from EOR, CH2MHill 3. Bid Tabulation 4. Contract (2) 5. Performance/Payment Bonds (2) 6. Insurance Certificate (2) 		<p><i>original to Volt</i></p> <p><i>a: Olga Valcich</i></p> <p><i>2/1/10 ML</i></p> <p>APPROVED IN OPEN SESSION</p> <p>JAN 26 2010</p> <p>BOARD OF COUNTY COMMISSIONERS MANATEE COUNTY, FLORIDA</p>	
COST:	\$1,060.905.16	SOURCE (ACCT # & NAME):	Ln 1. 412-6074770-534000 Ln 2. 404-6074770-534000
COMMENTS:	N/A	AMT./FREQ. OF RECURRING COSTS: (ATTACH FISCAL IMPACT STATEMENT)	N/A

1

KC

IFB #09-3281-OV

Suburban System – Water Line Replacement Project – Phase 1

December 31, 2009

- The Work will provide the County with the first phase of the improvements to its existing Suburban Area potable water distribution systems. The work of this contract consists of constructing approximately 1,000 linear feet of 4 inch, 12,000 linear feet of 6 inch and 3,300 linear feet of 8 inch potable water distribution mains, approximately 400 new service connections, plugging and abandoning existing potable water distribution lines, removing and replacing existing public and private infrastructure necessary to construct the work; restoration of all public and private infrastructure impacted by the work; and related work at the locations shown on the Drawings which were a part of the Specifications. Replacement waterlines include fire hydrant and valve assemblies, and meter connections as indicated in the project drawings. Replacement waterlines will be installed by horizontal directional drilling (HDD), and open-cut construction methods in accordance with the drawings.
- 09/24/2009 thru 11/12/2009 appropriate bid procedures were followed. Notice of Bid availability was broadcast to one thousand eight hundred ninety-eight (1898) plan holders. One hundred and twenty-two (122) plan holders downloaded copies of this bid. Notice of Bid availability was also made known through www.mymanatee.org and the Manatee Chamber of Commerce. A total of fourteen (14) actual bids were received. Two (2) bids were received from Manatee County, six (6) bids were received from local businesses and six (6) bids were received from other than local businesses as defined in Section 2-26-6, Local Preference.
- The bids received from the two (2) Manatee County Firms were higher than the bids submitted by other local firms:

Westra Construction Palmetto, FL	\$1,596,636.65 (Bid "A" and Bid "B")
Woodruff & Sons Bradenton, FL	\$1,489,937.72 (Bid "A") \$1,418,521.28 (Bid "B")

- There are **two apparent low bidders**, Bid "**A**" with a 180 calendar day completion period received from Young's Communications, Co. Inc., Melbourne, FL (Brevard County) at \$1,124,023.24 and Bid "**B**" with a 240 day completion period received from Volt Information Sciences, Inc., Clearwater, FL (Pinellas County) at \$1,060,905.16.
- 12/01/2009 Project Management submitted the recommendation to award the project to the lowest most responsive, responsible bidder, Volt Information Sciences, Inc. in the amount of \$1,060,905.16, **Bid "B" with a 240 calendar day completion period**. By proceeding with the award to Volt Information Sciences, Inc., of **Bid "B"**, a savings of \$63,118.10 will be realized.
- In reviewing the Bids submitted, Volt Information Sciences, Inc. is \$357,616.10 less than the lowest Manatee County bid submitted.
- Funding Source: Utility Rates.

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.mymanatee.org

To: R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager
From: Timothy A. Hochuli, P.E., Deputy Director *TAH*
12/14/09
Date: December 1, 2009
Subject: Suburban System - Water - Phase I
Volt Information Sciences, Inc.
Recommendation for Award - IFB 09-3281-OV

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "B", with a construction time of 240 days, be awarded to the lowest responsive, responsible bidder, Volt Information Services, Inc. in the amount of \$1,060,905.16 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates.

Please contact Chuck Froman if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Dan Gray, Director, Utilities
Ron Schulhofer, Director, Public Works
Bruce Simington, Project Management Division Manager
Chuck Froman, Project Manager *CAF*
Stacey Stinton, Administrative Assistant, w/enc.
Marlene Marlatt, Sr. Administrative Specialist
Project File: 6074770 9.2



CH2MHILL

November 23, 2009

386879.WM

Mr. Chuck Froman, PE Project Manager
Manatee County Public Works
1022 26th Street East
Bradenton, FL 34210

Subject: Suburban Water Line Replacement Project - Phase 1
IFB #09-3281-OV - Bid Review and Recommendations
Manatee County Project No. 60747.70

Dear Mr. Froman:

This letter, with attachments, will summarize our review of the bids submitted for the subject project.

A total of 14 bidders responded to the invitation for bids on this project and the table below summarizes the bids received for each base bid on the project. Mathematical multiplication/extension errors have been corrected in accordance with paragraph A.28 of the instructions to bidders.

Contractor	Bid "A" – Completion Time 180 Calendar Days	Bid "B" – Completion Time 240 Calendar Days
Young' Communications Co. Inc.	\$1,124,023.24	\$1,095,107.00
Volt Information Sciences, Inc.	\$1,134,226.61	\$1,060,905.16 *
Dallas 1 Corporation	\$1,173,173.00	\$1,173,173.00
Kuxhasen Construction, Inc.	\$1,197,961.36 *	\$1,197,961.36 *
Pipeline Utilities, Inc.	\$1,136,940.38	\$1,236,940.38
BJ Enterprises, Inc.	\$1,270,780.00 *	\$1,270,780.00 *
Carl Hankins, Inc.	\$1,315,901.18	\$1,293,478.75
Harris-McBurney Company	\$1,342,621.35	\$1,241,192.35
Infratech Corporation	\$1,364,495.47 *	\$1,364,495.47 *
D.R. Swanson, Inc.	\$1,413,162.60	NO BID
Olney Earthworks, Inc.	\$1,426,807.03	\$1,394,392.61

RECEIVED
NOV 24 2009
PROJECT MANAGER

CH2M HILL
4350 West Cypress Street
Suite 600
Tampa, FL 33607
Tel 813.874.0777
Fax 813.874.3056

Mr. Chuck Froman, PE Project Manager
 Page 2
 November 23, 2009
 386879.WM

Woodruff & Sons, Inc.	\$1,489,937.72 *	\$1,418,521.28
Westra Construction Corp.	\$1,594,702.15 *	\$1,594,702.15
Stickler Brothers, Inc,	NO BID	\$1,494,989.50 *
* Indicates multiplication/extension error corrected.		

We are also attaching herewith two complete bid tabulations for the bids received on this project, one for Bid Price "A" and one for Bid Price "B". These tabulations summarize, for each bidder, the individual unit price bid items and total price bid. These tabulations also indicate each bidder's compliance with submittal documentation required by Manatee County pertaining to the bid documents submitted.

The following comments are provided for your consideration:

General Bidder Review

- Bids being proposed reflect the competitive nature of the current construction market.
- The bid tabulations, attached herewith, summarize the status of each bidder's response.
- There are two apparent low bidders, one firm for Bid "A" and one firm for Bid "B"
- The apparent low bidder for Bid "A", 180 day completion period, is Young's Communications Co. Inc. at \$1,124,023.24. Manatee County Purchasing Department has verified that this bidder has submitted all required bid documentation.
- The apparent low bidder for Bid "B", 240 day completion period, is Volt Information Sciences, Inc. at \$1,060,905.16. Manatee County Purchasing Department has verified that this bidder has submitted all required bid documentation.
- CH2M HILL has no direct experience in working with Young's Communication Co. Inc. We contacted several references provided by Young's Communications including the City of Melbourne, Orange County and the City of Dunedin. Each provided positive references indicating that Young's had successfully performed similar projects for each Utility and that they would consider them for future assignments.
- CH2M HILL has prior experience in working with Volt Information Sciences, Inc. on a large pipeline project in Seminole County. The CH2M HILL contact indicated they had successfully performed this work and they would consider them for future assignments. We also contacted several other references for this bidder including the City of Clearwater, Sarasota County and Manatee County. References for these utilities indicated Volt had successfully completed similar assignments and would consider this firm in the future for similar work.
- Based upon the foregoing analysis, each of the two low bid firms appears qualified to perform the work of this contract.

Mr. Chuck Froman, PE Project Manager
Page 3
November 23, 2009
386879.WM

Recommendations

The foregoing summarizes the status of the bids received on the subject project. The low bidders for both Bid "A" (180 calendar day completion schedule) and Bid "B" (240 calendar day completion schedule) have been determined to be responsive bidders.


Young's Communications Co. Inc. has submitted the lowest responsive bid for the work of Bid "A" in the amount of \$1,124,023.24. Volt Information Sciences, Inc. has submitted the lowest responsive bid for the work of Bid "B" in the amount of \$1,060,905.16.

It is recommended that the County proceed with award of Bid "B" to Volt Information Sciences, Inc. in the amount of \$1,060,905.16 unless the County believes the priority for completion of the work by the Bid "A" low bidder, at the additional cost bid, is in the best interest of the County.

Should you have any questions or require discussion on any of the foregoing, please contact me at your earliest convenience.

Sincerely,

CH2MHILL



Robert A. Cannarella, PE
Senior Project Manager

Suburban System Water Line Replacement Project, Phase 1
 Project No. 60747.70
 Bid No. 09-3281-OV
 Bid Price "A"
 Bid Opening November 12, 2009

ITEM NO.	DESCRIPTION (BID A)	UNITS	QTY.	Young's Communications Co. Inc Melbourne, FL		Volt Information Sciences, Inc. Clearwater, FL		Dallas 1 Corporation Thonotosassa, FL		Kuxhausen Construction, Inc Sarasota, FL		Pipeline Utilities, Inc. North Port, FL		BJ Enterprises, Inc. North Fort Myers, FL		Carl Hankins, Inc. Tampa, FL	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
				1	Mobilization-Demobilization	LS	1	55,000.00	55,000.00	12,000.00	12,000.00	89,900.50	89,900.50	100,000.00	100,000.00	110,830.00	110,830.00
2	Furnish and Install Pipe																
2A	4 Inch PVC Pipe-Open Cut	LF	502	9.60	4,819.20	5.54	2,781.08	15.00	7,530.00	20.00	10,040.00	11.35	5,697.70	10.30	5,170.60	12.75	6,400.50
2B	4 Inch HDPE Pipe-HDD	LF	529	10.50	5,554.50	10.71	5,665.59	11.00	5,819.00	15.00	7,935.00	15.95	8,437.55	18.20	9,627.80	17.85	9,442.65
2C	6 Inch PVC Pipe-Open Cut	LF	1,903	12.25	23,311.75	9.77	18,592.31	18.00	34,254.00	24.00	45,672.00	12.85	24,453.55	11.80	22,455.40	16.35	31,114.05
2D	6 Inch HDPE Pipe-HDD	LF	10,145	14.40	146,088.00	17.65	179,059.25	16.00	162,320.00	18.50	187,682.50	19.50	197,827.50	22.20	225,219.00	22.50	228,262.50
2E	8 Inch PVC Pipe-Open Cut	LF	387	17.00	6,579.00	11.74	4,543.38	21.00	8,127.00	26.00	10,062.00	16.00	6,192.00	15.30	5,921.10	21.42	8,289.54
2F	8 Inch HDPE Pipe-HDD	LF	2,885	18.05	52,074.25	25.22	72,759.70	22.00	63,470.00	22.00	63,470.00	28.30	81,645.50	29.70	85,684.50	29.50	85,107.50
3	Furnish and Install Ductile Iron Fittings	TON	3.45	5,600.00	19,320.00	9,850.15	33,983.02	7,360.00	25,392.00	2,770.00	9,556.50	9,920.00	34,224.00	9,500.00	32,775.00	10,100.00	34,845.00
4	Furnish and Install Valves																
4A	4 Inch Gate Valve	EA	2	710.00	1,420.00	823.68	1,647.36	540.00	1,080.00	853.00	1,706.00	645.00	1,290.00	710.00	1,420.00	965.00	1,930.00
4B	4 Inch HDPE Valve	EA	23	935.00	21,505.00	1,404.46	32,302.58	660.00	15,180.00	1,028.00	23,644.00	760.00	17,480.00	880.00	20,240.00	1,173.00	26,979.00
4C	8 inch Gate Valve	EA	17	1,260.00	21,420.00	2,077.36	35,315.12	940.00	15,980.00	1,318.00	22,406.00	1,055.00	17,935.00	1,170.00	19,890.00	1,581.00	26,877.00
4D	20 inch Butterfly Valve	EA	1	16,000.00	16,000.00	8,339.49	8,339.49	16,410.00	16,410.00	7,075.00	7,075.00	6,305.00	6,305.00	6,070.00	6,070.00	7,679.00	7,679.00
5	Furnish and Install Tapping Sleeves and Valves																
5A	18"x6" Tapping Sleeve and Valve	EA	5	4,500.00	22,500.00	2,855.30	14,276.50	4,480.00	22,400.00	2,613.00	13,065.00	3,295.00	16,475.00	1,692.00	8,460.00	3,675.00	18,375.00
5B	20"x6" Tapping Sleeve and Valve	EA	3	4,600.00	13,800.00	2,564.36	7,693.08	6,980.00	20,940.00	2,705.00	8,115.00	3,385.00	10,155.00	1,785.00	5,355.00	3,784.50	11,353.50
6	Furnish and Install Small and Medium Diameter Distribution Connections																
6A	1 1/2 Inch Connection	EA	2	290.00	580.00	188.24	376.48	770.00	1,540.00	400.00	800.00	795.00	1,590.00	600.00	1,200.00	342.75	685.50
6B	2 Inch Connection	EA	2	632.00	1,264.00	745.01	1,490.02	1,010.00	2,020.00	804.00	1,608.00	840.00	1,680.00	997.00	1,994.00	960.85	1,921.70
6C	6 Inch Connection Near 5506 16th St. West	EA	1	3,165.00	3,165.00	386.04	386.04	1,120.00	1,120.00	1,426.00	1,426.00	2,155.00	2,155.00	850.00	850.00	1,530.00	1,530.00
6D	6 Inch Connection Near 5612 16th St. West	EA	1	3,665.00	3,665.00	386.04	386.04	1,120.00	1,120.00	1,426.00	1,426.00	2,155.00	2,155.00	850.00	850.00	665.00	665.00
6E	6 Inch Connection Near 5412 16th St. West	EA	1	3,665.00	3,665.00	386.04	386.04	1,120.00	1,120.00	1,426.00	1,426.00	2,770.00	2,770.00	850.00	850.00	459.00	459.00
6F	8 Inch Connection 55th. Ave. West & 18th. St. West.	EA	1	3,912.00	3,912.00	440.37	440.37	1,160.00	1,160.00	1,466.00	1,466.00	2,260.00	2,260.00	897.00	897.00	969.00	969.00
7	Furnish and Install DIP Conflict Piping 55th. Ave. West	LS	1	30,700.00	30,700.00	3,878.74	3,878.74	4,730.00	4,730.00	4,800.00	4,800.00	8,480.00	8,480.00	3,640.00	3,640.00	13,821.00	13,821.00
8	Furnish and Install Fire Hydrant Assembly	EA	22	3,565.00	78,430.00	8,122.69	178,699.18	3,290.00	72,380.00	3,835.00	84,370.00	3,435.00	75,570.00	3,715.00	81,730.00	5,190.50	114,191.00
9	Furnish and Install Long Side Water Service																
9A	Long Side Single Water Service	EA	69	815.00	56,235.00	413.34	28,520.46	600.00	41,400.00	404.16	27,887.04	670.00	46,230.00	1,060.00	73,140.00	739.50	51,025.50
9B	Long Side Multiple Water Service	EA	62	1,278.00	79,236.00	1,374.53	85,220.86	1,030.00	63,860.00	942.61	58,441.82	1,085.00	67,270.00	1,492.00	92,504.00	1,530.00	94,860.00
10	Furnish and Install Short Side Water Service																
10A	Short Side Single Water Service	EA	97	525.00	50,925.00	406.59	39,439.23	470.00	45,590.00	229.00	22,213.00	380.00	36,860.00	490.00	47,530.00	321.50	31,185.50
10B	Short Side Multiple Water Service	EA	51	770.00	39,270.00	960.37	48,978.87	860.00	43,860.00	707.00	36,057.00	765.00	39,015.00	889.00	45,339.00	933.50	47,608.50
11	Furnish and Install Meter Box Assembly	EA	418	86.00	35,948.00	212.87	88,979.66	130.00	54,340.00	139.00	58,102.00	250.00	104,500.00	309.00	129,162.00	219.00	91,542.00
12	Furnish and Install Right-of-Entry Services																
12A	Type I ROE Service	EA	12	865.00	10,380.00	1,500.68	18,008.16	420.00	5,040.00	2,950.00	35,400.00	775.00	9,300.00	830.00	9,960.00	229.50	2,754.00
12B	Type II ROE Service	EA	3	900.00	2,700.00	412.78	1,238.34	490.00	1,470.00	1,059.00	3,177.00	695.00	2,085.00	950.00	2,850.00	250.00	750.00
12C	Type III ROE Service	EA	12	984.40	11,812.80	1,628.07	19,536.84	750.00	9,000.00	1,617.00	19,404.00	770.00	9,240.00	1,281.00	15,372.00	331.50	3,978.00
13	Furnish and Install Blow-Off Assembly	EA	4	300.00	1,200.00	1,018.19	4,072.76	840.00	3,360.00	1,686.00	6,744.00	895.00	3,580.00	891.00	3,564.00	994.50	3,978.00
14	Furnish and Install Air Release Assembly	EA	4	2,247.00	8,988.00	1,971.71	7,886.84	3,260.00	13,040.00	2,570.00	10,280.00	1,565.00	6,260.00	1,650.00	6,600.00	1,986.00	7,944.00
15	Grout Abandoned Pipelines																
15A	2 Inch Water Line	LF	370	3.40	1,258.00	0.33	122.10	1.70	629.00	4.00	1,480.00	1.60	592.00	5.60	2,072.00	1.53	566.10

Suburban System Water Line Replacement Project, Phase 1
 Project No. 60747.70
 Bid No. 09-3281-OV
 Bid Price "A"
 Bid Opening November 12, 2009

ITEM NO.	DESCRIPTION (BID A)	UNITS	QTY.	Young's Communications Co. Inc Melbourne, FL		Volt Information Sciences, Inc. Clearwater, FL		Dallas 1 Corporation Thonotosassa, FL		Kuxhausen Construction, Inc. Sarasota, FL		Pipeline Utilities, Inc. North Port, FL		BJ Enterprises, Inc. North Fort Myers, FL		Carl Hankins, Inc. Tampa, FL	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
				15B	3 Inch Water Line	LF	11,607	3.65	42,365.55	0.37	4,294.59	2.00	23,214.00	4.50	52,231.50	1.60	18,571.20
15C	6 Inch Water Line	LF	3,965	4.10	16,256.50	0.12	475.80	5.90	23,393.50	6.00	23,790.00	3.90	15,463.50	1.50	5,947.50	3.57	14,155.05
16	Pavement Restoration	SY	206.5	29.00	5,988.50	4.84	999.46	110.00	22,715.00	50.00	10,325.00	84.15	17,376.98	25.40	5,245.10	26.50	5,472.25
17	Pavement Restoration-Milling and Overlay	SY	3,311	14.04	46,486.44	1.80	5,959.80	16.00	52,976.00	13.00	43,043.00	12.90	42,711.90	14.00	46,354.00	22.44	74,298.84
18	Curb Restoration	LF	177	20.50	3,628.50	8.91	1,577.07	24.00	4,248.00	25.00	4,425.00	35.00	6,195.00	19.80	3,504.60	35.70	6,318.90
19	Driveway Restoration																
19A	Concrete Driveway	SY	219	46.25	10,128.75	10.17	2,227.23	75.00	16,425.00	40.00	8,760.00	32.60	7,139.40	56.50	12,373.50	49.00	10,731.00
19B	Asphalt Driveway	SY	158	29.00	4,582.00	3.23	510.34	70.00	11,060.00	45.00	7,110.00	45.20	7,141.60	49.50	7,821.00	24.00	3,792.00
19C	Shell Driveway	SY	33	25.50	841.50	17.19	567.27	61.00	2,013.00	10.00	330.00	19.75	651.75	26.20	864.60	18.00	594.00
19D	Stone Driveway	SY	9	25.50	229.50	14.33	128.97	68.00	612.00	40.00	360.00	80.00	720.00	69.50	625.50	12.00	108.00
20	Sidewalk Restoration	SY	17	46.50	790.50	28.27	480.59	55.00	935.00	40.00	680.00	25.25	429.25	67.30	1,144.10	38.00	646.00
21	Discretionary Work				160,000.00		160,000.00		160,000.00		160,000.00		160,000.00		160,000.00		160,000.00
TOTAL PRICE:					1,124,023.24		1,134,226.61		1,173,173.00		1,197,991.36		1,236,940.38		1,270,780.00		1,315,901.18
Comments See Notes														Note 1			
Acknowledged Addendum # 1				Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Acknowledged Addendum # 2				Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Florida Trench Safety Act				Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Contractor's Questionnaire				Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Drug Free Work Place				Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Bid Bond Enclosed				Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Site Visit Confirmed				N/A		N/A		N/A		N/A		N/A		N/A		N/A	
Affidavit submitted if applicable				Yes		No		Yes		Yes		Yes		No		Yes	

Note 1 Extended Price and Total Price Corrected per Information To Bidders Paragraph A.28

Reviewed and Approved - Engineer of Record

Robert A. Cannarella, PE/CH2M HILL

Reviewed and Approved - Manatee County Construction Buyer

Olga valcich/Manatee County Government

Suburban System Water Line Replacement Project, Phase 1
 Project No. 60747.70
 Bid No. 09-3281-OV
 Bid Price "A"
 Bid Opening November 12, 2009

ITEM NO.	DESCRIPTION (BID A)	UNITS	QTY.	Harris-McBurney Company		Infratech Corporation		D.R. Swanson, Inc.		Oney Earthworks, Inc.		Woodruff & Sons, Inc.		Westra Construction Corp.		Strickler Brothers, Inc.	
				Tampa, FL		Tarpon Springs, FL		Port Charlotte, FL		Stuart, FL		Bradenton, FL		Palmetto, FL		Ft. Myers, FL	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization-Demobilization	LS	1	45,971.00	45,971.00	15,000.00	15,000.00	19,950.00	19,950.00	62,124.05	62,124.05	131,761.71	131,761.71	130,000.00	130,000.00	No Bid	
2	Furnish and Install Pipe																
2A	4 Inch PVC Pipe-Open Cut	LF	502	13.00	6,526.00	8.41	4,221.82	9.80	4,919.60	8.15	4,091.30	17.68	8,875.36	19.00	9,538.00	No Bid	
2B	4 Inch HDPE Pipe-HDD	LF	529	13.00	6,877.00	13.26	7,014.54	17.50	9,257.50	25.80	13,648.20	20.26	10,717.54	27.00	14,283.00	No Bid	
2C	6 Inch PVC Pipe-Open Cut	LF	1,903	15.00	28,545.00	10.91	20,761.73	13.10	24,929.30	9.95	18,934.85	19.97	38,002.91	16.00	30,448.00	No Bid	
2D	6 Inch HDPE Pipe-HDD	LF	10,145	16.90	171,450.50	21.31	216,189.95	20.80	211,016.00	32.95	334,277.75	22.09	224,103.05	30.55	309,929.75	No Bid	
2E	8 Inch PVC Pipe-Open Cut	LF	387	24.15	9,346.05	15.38	5,952.06	18.60	7,198.20	14.00	5,418.00	24.34	9,419.58	25.00	9,675.00	No Bid	
2F	8 Inch HDPE Pipe-HDD	LF	2,885	20.50	59,142.50	28.85	83,232.25	28.40	81,934.00	41.45	119,583.25	30.14	86,953.90	42.45	122,468.25	No Bid	
3	Furnish and Install Ductile Iron Fittings	TON	3.45	2,751.00	9,490.95	6,549.38	22,595.36	6,517.00	22,483.65	6,981.35	24,085.66	12,575.42	43,385.20	8,200.00	28,290.00	No Bid	
4	Furnish and Install Valves																
4A	4 Inch Gate Valve	EA	2	796.00	1,592.00	629.54	1,259.08	730.00	1,460.00	702.20	1,404.40	930.07	1,860.14	1,059.00	2,118.00	No Bid	
4B	6 Inch Gate Valve	EA	23	1,011.50	23,264.50	844.47	19,422.81	969.00	22,287.00	906.25	20,843.75	1,088.42	25,033.66	1,175.00	27,025.00	No Bid	
4C	8 inch Gate Valve	EA	17	1,393.00	23,681.00	1,180.87	20,074.79	1,301.00	22,117.00	1,244.35	21,153.95	1,468.97	24,972.49	1,484.00	25,228.00	No Bid	
4D	20 inch Butterfly Valve	EA	1	8,100.00	8,100.00	6,627.87	6,627.87	6,440.00	6,440.00	6,801.85	6,801.85	7,867.10	7,867.10	7,280.00	7,280.00	No Bid	
5	Furnish and Install Tapping Sleeves and Valves																
5A	18"x6" Tapping Sleeve and Valve	EA	5	6,980.00	34,900.00	2,390.29	11,951.45	4,784.00	23,920.00	1,977.75	9,888.75	4,426.63	22,133.15	6,193.00	30,965.00	No Bid	
5B	20"x6" Tapping Sleeve and Valve	EA	3	7,080.00	21,240.00	9,118.36	27,355.08	5,445.00	16,335.00	2,082.55	6,247.65	4,517.18	13,551.54	6,321.00	18,963.00	No Bid	
6	Furnish and Install Small and Medium Diameter Distribution Connections																
6A	1 1/2 Inch Connection	EA	2	498.00	996.00	171.04	342.08	430.00	860.00	303.75	607.50	865.40	1,730.80	570.00	1,140.00	No Bid	
6B	2 Inch Connection	EA	2	820.00	1,640.00	969.80	1,939.60	842.00	1,684.00	759.90	1,519.80	947.15	1,894.30	1,429.00	2,858.00	No Bid	
6C	6 Inch Connection Near 5506 16th St. West	EA	1	1,411.00	1,411.00	375.98	375.98	722.00	722.00	944.90	944.90	2,476.05	2,476.05	3,099.00	3,099.00	No Bid	
6D	6 Inch Connection Near 5612 16th St. West	EA	1	1,411.00	1,411.00	375.98	375.98	722.00	722.00	944.90	944.90	3,201.44	3,201.44	2,465.00	2,465.00	No Bid	
6E	6 Inch Connection Near 5412 16th St. West	EA	1	1,411.00	1,411.00	375.98	375.98	722.00	722.00	944.90	944.90	6,420.52	6,420.52	3,615.00	3,615.00	No Bid	
6F	8 Inch Connection 55th. Ave. West & 18th. St. West.	EA	1	1,501.00	1,501.00	417.79	417.79	982.00	982.00	1,065.75	1,065.75	3,351.81	3,351.81	3,375.00	3,375.00	No Bid	
7	Furnish and Install DIP Conflict Piping 55th. Ave. West	LS	1	3,868.00	3,868.00	3,610.89	3,610.89	3,273.00	3,273.00	3,992.50	3,992.50	5,246.83	5,246.83	7,265.00	7,265.00	No Bid	
8	Furnish and Install Fire Hydrant Assembly	EA	22	4,160.00	91,520.00	4,998.22	109,960.84	4,573.00	100,606.00	4,000.00	88,000.00	4,247.55	93,446.10	4,120.00	90,640.00	No Bid	
9	Furnish and Install Long Side Water Service																
9A	Long Side Single Water Service	EA	69	880.00	60,720.00	1,405.22	96,960.18	1,095.00	75,555.00	647.70	44,691.30	1,007.79	69,537.51	1,000.00	69,000.00	No Bid	
9B	Long Side Multiple Water Service	EA	62	1,692.00	104,904.00	2,163.40	134,130.80	1,671.00	103,602.00	1,175.95	72,908.90	1,598.68	99,118.16	1,893.00	117,366.00	No Bid	
10	Furnish and Install Short Side Water Service																
10A	Short Side Single Water Service	EA	97	680.00	65,960.00	559.14	54,236.58	596.00	57,812.00	251.65	24,410.05	535.91	51,983.27	450.00	43,650.00	No Bid	
10B	Short Side Multiple Water Service	EA	51	1,223.00	62,373.00	1,081.04	55,133.04	1,180.00	60,180.00	740.65	37,773.15	1,086.35	55,403.85	920.00	46,920.00	No Bid	
11	Furnish and Install Meter Box Assembly	EA	418	334.00	139,612.00	207.04	86,542.72	364.00	152,152.00	171.85	71,833.30	220.74	92,269.32	280.00	117,040.00	No Bid	
12	Furnish and Install Right-of-Entry Services																
12A	Type I ROE Service	EA	12	685.00	8,220.00	919.68	11,036.16	1,444.00	17,328.00	1,999.00	23,988.00	851.12	10,213.44	1,400.00	16,800.00	No Bid	
12B	Type II ROE Service	EA	3	823.00	2,469.00	586.76	1,760.28	1,444.00	4,332.00	1,848.05	5,544.15	1,047.19	3,141.57	2,614.00	7,842.00	No Bid	
12C	Type III ROE Service	EA	12	2,743.00	32,916.00	1,000.19	12,002.28	3,182.00	38,184.00	2,510.20	30,122.40	1,790.95	21,491.40	2,485.00	29,820.00	No Bid	
13	Furnish and Install Blow-Off Assembly	EA	4	810.00	3,240.00	2,173.05	8,692.20	1,312.00	5,248.00	772.10	3,088.40	1,267.26	5,069.04	800.00	3,200.00	No Bid	
14	Furnish and Install Air Release Assembly	EA	4	1,812.00	7,248.00	1,885.95	7,543.80	1,926.00	7,704.00	1,546.85	6,187.40	1,999.53	7,998.12	2,025.00	8,100.00	No Bid	
15	Grout Abandoned Pipelines																
15A	2 Inch Water Line	LF	370	1.05	388.50	2.00	740.00	2.70	999.00	1.00	370.00	6.88	2,545.60	2.15	795.50	No Bid	

Suburban System Water Line Replacement Project, Phase 1
 Project No. 60747.70
 Bid No. 09-3281-OV
 Bid Price "A"
 Bid Opening November 12, 2009

ITEM NO.	DESCRIPTION (BID A)	UNITS	QTY.	Harris-McBurney Company		Infratech Corporation		D.R. Swanson, Inc.		Olney Earthworks, Inc.		Woodruff & Sons, Inc.		Westra Construction Corp.		Strickler Brothers, Inc.	
				Tampa, FL		Tarpon Springs, FL		Port Charlotte, FL		Stuart, FL		Bradenton, FL		Palmetto, FL		Ft. Myers, FL	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
15B	3 Inch Water Line	LF	11,607	1.05	12,187.35	3.00	34,821.00	3.80	44,106.60	1.20	13,928.40	3.10	35,981.70	1.80	20,892.60	No Bid	
15C	6 Inch Water Line	LF	3,965	1.60	6,344.00	4.00	15,860.00	4.90	19,428.50	25.70	101,900.50	3.73	14,789.45	2.60	10,309.00	No Bid	
16	Pavement Restoration	SY	206.5	62.00	12,803.00	27.00	5,575.50	92.90	19,183.85	63.05	13,019.83	117.37	24,236.91	35.50	7,330.75	No Bid	
17	Pavement Restoration-Milling and Overlay	SY	3,311	25.00	82,775.00	22.00	72,842.00	12.80	42,380.80	14.90	49,333.90	13.39	44,334.29	9.15	30,295.65	No Bid	
18	Curb Restoration	LF	177	45.00	7,965.00	11.00	1,947.00	24.10	4,265.70	24.85	4,398.45	27.52	4,871.04	48.50	8,584.50	No Bid	
19	Driveway Restoration															No Bid	
19A	Concrete Driveway	SY	219	50.00	10,950.00	75.00	16,425.00	40.00	8,760.00	31.05	6,799.95	37.92	8,304.48	45.45	9,953.55	No Bid	
19B	Asphalt Driveway	SY	158	40.00	6,320.00	45.00	7,110.00	44.80	7,078.40	56.40	8,911.20	61.40	9,701.20	31.25	4,937.50	No Bid	
19C	Shell Driveway	SY	33	10.00	330.00	21.00	693.00	10.90	359.70	15.10	498.30	26.11	861.63	10.75	354.75	No Bid	
19D	Stone Driveway	SY	9	18.00	162.00	18.00	162.00	16.40	147.60	13.45	121.05	46.31	416.79	11.90	107.10	No Bid	
20	Sidewalk Restoration	SY	17	50.00	850.00	72.00	1,224.00	31.60	537.20	26.75	454.75	74.34	1,263.78	43.25	735.25	No Bid	
21	Discretionary Work				160,000.00		160,000.00		160,000.00		160,000.00		160,000.00		160,000.00		160,000.00
TOTAL PRICE:					1,342,621.35		1,364,495.47		1,413,162.60		1,426,807.03		1,489,937.72		1,594,702.15		No Bid
Comments See Notes							Note 1						Note 1		Note 1		
Acknowledged Addendum # 1					Yes		Yes		Yes		Yes		Yes		Yes		No Bid
Acknowledged Addendum # 2					Yes		Yes		Yes		Yes		Yes		Yes		No Bid
Florida Trench Safety Act					Yes		Yes		Yes		Yes		Yes		Yes		No Bid
Contractor's Questionnaire					Yes		Yes		Yes		Yes		Yes		Yes		No Bid
Drug Free Work Place					Yes		Yes		Yes		Yes		Yes		Yes		No Bid
Public Contracting & Environmental Crimes Certification					Yes		Yes		Yes		Yes		Yes		Yes		No Bid
Bid Bond Enclosed					Yes		Yes		Yes		Yes		Yes		Yes		No Bid
Site Visit Confirmed					N/A		N/A		N/A		N/A		N/A		N/A		N/A
Affidavit submitted if applicable					Yes		Yes		Yes		No		Yes		Yes		No Bid

Note 1 Extended Price and Total Price Corrected per Information To Bidders Paragraph A.28

Reviewed and Approved - Engineer of Record	Robert A. Cannarella, PE/CH2M HILL
Reviewed and Approved - Manatee County Construction Buyer	Olga valcich/Manatee County Government